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1-1 NOTICE OF INVITATION FOR BID

NOTICE IS HEREBY GIVEN that sealed bids will be received by the City Clerk for the City of
Page, Page City Hall, 697 Vista Avenue, Page, Arizona, until 4:30 PM JUNE 21, 2023. At that
time, bids will be opened and publicly read aloud and recorded by the City Clerk. Bidders are
invited but not required to be present at the bid opening. Bids must be in the actual possession of
the City Clerk’s Office on or prior to the exact time and date indicated above. Late bids shall not
be considered and will be returned unopened. The prevailing clock shall be the City Clerk’s clock.

Bids must be submitted on the forms furnished and in a sealed envelope. The Invitation for the
bid’s project name and bidder’'s name and address should be clearly indicated on the outside of
the envelope. Bids sent through Federal Express or other express mail agencies must have the
bid documents sealed within an additional envelope inside the outer mailer.

The City of Page, Arizona is seeking bids from qualified contractors for the rehabilitation of Vista
Ave. The project includes concrete demolition/ reconstruction and asphalt mill and overlay,
located in Page Arizona.

Questions and requests for additional specifications and/or bid documents shall be directed to:
Kyle Christiansen, Director of Public Works, City of Page, PO BOX 1180, Page, Arizona 86040,
928-645-4302. RFB packages may also be accessed on the City of Page website at
www.cityofpage.org. Persons with disabilities may call the City’s Human Resources Director at
(928) 645-4231 or text telephone (TDD) (928) 645-4216 regarding availability of information in
alternative formats.

All bid must be accompanied by a bond or a cashier’s check of the company, drawn on a national
bank, in an amount equal to ten percent (10%) of the Bid amount, as a guarantee on the part of
the Bidder that it will, if called upon to do so, accept and enter into a contract based on the
obligations and conditions set forth in the Bid Documents.

The successful Bidder, prior to entering into the contract, shall file with the City a Payment Bond
in the amount equal to one hundred percent (100%) of the Contract Price, a Performance Bond
in an amount equal to one hundred percent (100%) of the Contract price, and a certificate of
Insurance. Bids may not be withdrawn for a period of sixty (60) days after the bid opening.

The City of Page reserves the right to reject any or all bids or parts thereto and to waive any
informality in the bids received.

City Clerk

Publish each week for two consecutive weeks in the Lake Powell Chronicle. See publications
dated May 31% and June 7", 2023.
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1-2 INSTRUCTIONS TO BIDDERS

1. PREPARATION OF BID. All BIDs shall be on the forms provided in this Invitation
for Bid package. It is the responsibility of all BIDDERs to examine the entire BID
DOCUMENTS package and seek clarification of any requirement that may not be clear
and to check all responses for accuracy before submitting a BID.

The Bid Form shall be submitted with an original ink signature by the person authorized
to sign the BID. Erasures, interlineations, or other modifications in the BID shall be initialed
in original ink by the authorized person signing the BID. CITY shall not reimburse the cost
of developing, presenting, or submitting any response to this solicitation. BIDs submitted
should be prepared simply and economically, providing adequate information in a
straightforward and concise manner.

2, MANDATORY PRE-BID MEETING. NONE SCHEDULED.

3. SUBMISSION OF BID. Submission of a BID shall be considered prima-facie
evidence that the Contractor is familiar with and understands all the conditions under
which the BID and subsequent CONTRACT is to be awarded, performed, and
administered. The CONTRACTOR, if awarded the CONTRACT, shall not be allowed extra
compensation by reason of any matter or thing which such CONTRACTOR might have
more fully explored or been informed prior to submitting a BID. After the submission of the
BID, no complaint or claim that there was any misunderstanding as to the conditions or
nature of the work will be entertained.

Submission of additional terms, conditions, or agreements with the BID DOCUMENTS
may result in rejection of the BID. BIDDER shall return all BID DOCUMENTS, with the
exception of CONSTRUCTION DOCUMENTS, intact and completed as directed.

4, METHOD OF DELIVERY. There are five (5) methods by which BIDDERs can
forward this bid package to CITY: Regular U.S. Postal Service (No delivery to CITY Hall-
Use P.O. Box); U.S. Postal Express Mail (No delivery to CITY Hall-Use P.O. Box); Federal
Express; United Parcel Service; hand delivery. Facsimile BIDs shall not be accepted.

City of Page

Office of the CITY Clerk
P.O. Box 1180

Page, AZ 86040-1180

The mailing address for CITY is:

The physical address for CITY is: City of Page
Office of the CITY Clerk 697
Vista Avenue
Page, AZ 86040
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5. QUESTIONS, OMMISSIONS, DISCREPANCIES, INTERPRETATIONS AND
ADDENDA. All questions regarding discrepancies in, or omissions from, the Scope of
Services, or other BID DOCUMENTS, or doubts as to their meaning should be submitted
in writing to the Department Director specified in the Notice of Invitation for Bid.

No oral interpretations shall be made to any BIDDER as to the meaning of any of the BID
DOCUMENTS, and CITY shall not be bound by any oral interpretation of the BID
DOCUMENTS. Oral interpretations or clarifications will be without legal effect.

Any amendment or addendum issued will be forwarded within 5 days to any known
recipient of the original IFB. For purposes of receiving any addendum issued, it shall be
the sole responsibility of each potential bidder to notify CITY that they have obtained a
copy of the original IFB and intend to submit a BID and provide contact information for the
receipt of amendments or addendum. The City of Page hereby reserves the right to extend
the period of time in which to submit bids.

6. WITHDRAWL OF BID. At any time prior to the specified Bid submission deadline,
a BIDDER may withdraw or revise the BID. Any withdrawal or revision request must be
received in writing prior to said deadline. All revisions must be submitted in the same form
and manner as the original BID. No BIDDER may withdraw his BID for Sixty (60) days
after the time established for receiving BIDs. The award of the CONTRACT to another
party does not constitute a waiver of this condition.

7. LATE BIDS. Late BIDs shall not be considered. Page is considered a rural area by
most express delivery carriers and thus, they do not guarantee priority or next day delivery.
BIDDERSs are encouraged to keep this in mind when arranging delivery of their BIDs and
are advised herein that late BIDs shall be rejected and returned to the BIDDER regardless
of reason for being late.

8. PRICES. In the event of discrepancy or conflict between the prices quoted in the
BID in words and those quoted in figures, the words shall control. The price quoted shall
be the total cost the CITY will pay for the project, including furnishing of all materials,
equipment, tools, and all other facilities, all applicable taxes, and the performance of all
labor and services necessary or proper for completion of the work. Prices quoted shall
also include any and all payment incentives available to the CITY.

9. REFERENCES. The BIDDER shall provide a list of five (5) current and five (5)
former clients. References should have similar scope and requirements to those outlined
in these BID DOCUMENTS. Unacceptable references, as determined by the CITY of
Page, may be sufficient reason to deny the award of this project to BIDDER.

10. STATEMENT OF QUALIFICATIONS. As evidence of his competency to perform
THE WORK, BIDDER shall complete and submit with his BID the Statement of Bidder
Quialifications. Low bidders may be asked to furnish additional data to demonstrate
competency. By submitting a BID, BIDDER certifies that he is skilled and regularly
engaged in the general class and type of work called for in the BID DOCUMENTS.
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Additionally, BIDDER shall comply with all provisions of Arizona Revised Statutes, Title
32, Chapter 10.

11. SUBCONTRACTORS. The CONTRACTOR may subcontract any part of the work
to be performed under this CONTRACT as long as resulting charges to CITY do not
exceed the Lump Sum BID quoted in the Bid Form and the subcontractor(s) is/are licensed
to perform the work required by the CONTRACT. The BIDDER shall submit the List of
Subcontractors and Supplier form, listing all of the subcontractors and major suppliers it
intends to use in the performance of THE WORK. CITY reserves the right to reject any
BID based on submission of an incomplete list of subcontractors and major material
suppliers as non-responsive. CITY reserves the right to reject, prior to award of the
CONTRACT, the bidder’s request for substitution of subcontractors or major material
suppliers provided, however, substitute subcontractors may be considered as long as they
comply with the requirements of these CONTRACT DOCUMENTS.

12. DETERMINATION OF SUCCESSFUL BIDDER. Except where CITY exercises the
reserved right herein, the CONTRACT shall be awarded by CITY to the RESPONSIVE
and RESPONSIBLE BIDDER who has submitted the lowest lump sum BID.

CITY may conduct such investigation as CITY deems necessary to assist in the evaluation
of any BID and to establish the responsibility, qualifications, and financial ability of
BIDDERSs, proposed subcontractors and other persons and organizations to do THE
WORK in accordance with the BID DOCUMENTS.

13. AWARD OF CONTRACT. Notwithstanding any other provision in these BID
DOCUMENTS, CITY reserves the right to (a) waive any immaterial defect or informality;
or (b) reject any or all BIDs, or portions thereof; (c) withdraw, cancel, or reissue this IFB;

(d) issue addenda or amend the IFB, including extending deadlines; (e) request additional
information and/or clarification from BIDDER; (f) accept any part/portion of any bid with
exclusion to other parts/portions; (g) negotiate and/or award a contract only when it is in
the best interest of the CITY; and/or (h) take other actions the CITY deems is in the best
interest of the CITY. Within Sixty (60) days after opening of the bids, CITY shall act upon
them. The acceptance of a BID shall be a written NOTICE OF AWARD and no other act
shall constitute acceptance.

14. BID SECURITY AND BONDING. Each bid must be accompanied by a bond or a
cashier’s check of the Company, drawn on a national bank, in an amount equal to ten
percent (10%) of the Bid, as a guarantee on the part of the Contractor that it will, if called
upon to do so, accept and enter into a contract based on the obligations and conditions
set forth herein to perform the work covered by such Bid and at the cost stated therein.
Checks and bonds will be returned promptly after the City and the selected contractor
have executed the contract, or, if no contractor’s bid has been selected within sixty (60)
days after the date of the opening of the bids, upon demand of the contractor at any time
thereafter, so long as he has not been notified of the acceptance of his proposal. Failure
to execute the Contract within ten (10) business days will, at the option of the City,
constitute a breach and the City will be entitled to forfeiture of the required bond
accompanying the Bid, not as a penalty, but as liquidated damages.
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Pursuant to A.R.S. § 34-222, the Contractor shall post a 100% Performance Bond and
100% Labor and Material Payment Bond with the City before the Contract is executed and
Notice to Proceed issued.

15. TIME FOR EXECUTING CONTRACT. Any BIDDER whose BID has been accepted
shall be required to execute the CONTRACT and return it to CITY within ten (10) days
after receipt of the NOTICE OF AWARD, complete with required bond forms and
insurance certificates. Failure or neglect to do so shall constitute a breach of the
agreement effected by the NOTICE OF AWARD. The rights and obligations provided for
in the CONTRACT shall become effective and binding upon the parties only with its formal
execution by the CITY.

The damages to CITY for such breach shall include loss from interference with its
construction program and other items whose accurate amount shall be difficult or
impossible to compute. The amount of the Bid Bond, if any, accompanying the BID of such
BIDDER shall be retained by CITY as liquidated damages for such breach.

16. SUSPENSION & DEBARMENT. CITY reserves the right to reject the BID of any
person or corporation that has previously defaulted on any contract with CITY or has
engaged in conduct that constitutes a cause for debarment or suspension.

17. PROTEST PROCEDURE. The award determination of the Page City Council shall be
final.

18. PUBLIC RECORD. All BIDS submitted in response to this invitation shall become the
property of CITY and shall become a matter of public record; provided, however, that the
BIDDER shall clearly identify information that he considers to be confidential. To the extent
that CITY agrees, and current Arizona law supports such designation, such information
will be held in confidence whenever possible.
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1-3 BID FORM

PROJECT VISTA AVE REHABILITATION
CITY CITY OF PAGE
697 VISTA AVENUE

PAGE, ARIZONA 86040

Bidder's Company Name:

The undersigned bidder has carefully examined the BID DOCUMENTS and the site of the
work for the [title of project] for the City of Page, and shall provide all necessary machinery,
tools, apparatus, and other means of construction and do all THE WORK and furnish all
materials called for in the BID DOCUMENTS.

THE BIDDER AGREES TO PERFORM ALL OF THE NECESSARY WORK DESCRIBED
IN THE BID DOCUMENTS FOR THE TOTAL BID PRICE OF:

Dollars ($ )

Accompanying this BID is a Bid Bond for Ten Percent (10%) of the lump sum bid payable
to CITY, which is to be forfeited as liquidated damages, if, in the event that this bid is
accepted, the undersigned fails to execute the CONTRACT and furnish satisfactory
performance and payment bonds under the conditions and within the time specified in the
BID DOCUMENTS; otherwise said Bid Bond is to be returned to the undersigned.

Date
Name of Bidder

Signature of Bidder
Title of Bidder
Address

Telephone Number

Fax Number

BIDDER shall have the following License(s) to perform THE WORK specified herein:

Arizona General Contractor’s License No.
Federal Tax ID No.
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1-4 BID SCHEDULES

PROJECT VISAT AVE REHABILITATION
CITY CITY OF PAGE
697 VISTA AVENUE

PAGE, ARIZONA 86040

BIDDER shall complete the unit prices in the Bid Schedules, below. The BIDDER agrees
to perform all of the services necessary to accomplish the work described in the
specifications and shown on the plans for the unit prices listed in each Bid Schedule. The
CITY shall pay BIDDER for completion of the Work in accordance with the Contract
Documents in current funds based on the Bid Schedule unit prices and actual quantities
of work installed.

The quantities appearing in the Bid Schedule are approximate only. In the event the
total amount of the lowest acceptable bid exceeds the amount of funds available for the
project, the scope of work will be modified as determined by the CITY and the
ENGINEER. The right is reserved to increase or decrease the quantities listed in each
Bid Schedule or to entirely eliminate certain Bid Items or Bid Schedules if found
desirable or expedient. The BIDDER is cautioned against unbalancing his Bid by
prorating his overhead into one or two bid items. The overhead and indirect charges
should be prorated on all items in the Bid Schedule.
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CITY OF PAGE VISTA AVE REHABILITATION

BID SCHEDULE

Item Description Quantity  Unit Unit Price
DEMOLITION
101  SAWCUT & REMOVE EXISTING AC PAVEMENT 2' OFF EDGE PER MAG SPECS 336 & 350. 1969 LF
103 REMOVE & DISPOSE OF EXISTING CONCRETE CURB AND GUTTER PER MAG SPECS 336 & 350. 1952  LF
CURB & GUTTER SHALL BE REMOVED TO NEAREST JOINT.

104  REMOVE & DISPOSE OF EXISTING CONCRETE SIDEWALK PER MAG SPECS 336 & 350. 6526 SF

108  REMOVE EXISTING CONCRETE PER MAG SPECS 336 & 350. 298 SF

109 REMOVE & DISPOSE OF EXISTING CONCRETE DRIVEWAY PER MAG SPECS 336 & 350. 1236 SF

110  MILL EXISTING ASPHALT (1 1/2" DEPTH FULL WIDTH) 5352 SY

115  REMOVE AND DISPOSE EXISTING LANDSCAPE TIMBERS 90 LF

SUBTOTAL $
STREET WORK
200 CONSTRUCT RADIAL ADA RAMP PER MAG STANDARD DETAIL 236-5 AND DETAIL 1 DWG C2. 4 EA
RADIUS PER RAMP DETAILS ON C7.

201 ggNSTRUCT PARALLEL ADA RAMP PER DETAIL 1 ON DWG C2 AND RAMP DETAILS ON DWG 16 EA
220A CONSTRUCT VERTICAL CURB & GUTTER PER MAG STD DTL 220-1 TYPE 'A’ 1518 LF
220B  CONSTRUCT RIBBON CURB PER MAG STD DTL 220-1 TYPE 'B' 62 LF

230  CONSTRUCT 5' WIDE CONCRETE SIDEWALK PER MAG STD DTL 230 7982  SF

240  CONSTRUCT VALLEY GUTTER PER MAG STD DTL 240 60 LF

241  CONSTRUCT VALLEY GUTTER REPAIR TO MATCH EXISTING 276  SF

260  PLACE 11/2" ASPHALT OVERLAY PER DETAIL 2 TYPE 1 ON DWG C2 634 TONS

261  PLACE 3" ASPHALT DRIVEWAY PATCH PER DETAIL 2 TYPE 2 ON DWG C2 7  TONS
600  REPLACE PAVEMENT MARKINGS TO MATCH EXISTING 1 LS
610  UTILITY RELOCATION PER OWNERS’ DIRECTION. 4 EA

SUBTOTAL $
MISCELLANEOUS

MOBILIZATION (5% Construction Cost) 1 LS
ERROSION CONTROL (2% Construction Cost) 1 LS
TRAFFIC CONTROL (2% Construction Cost) 1 LS
City of Page
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CONSTRUCTION STAKING/AS-BUILTS (4% Construction Cost) 1 LS

CONSTRUCTION OBSERVATION (2% Construction Cost) 1 LS

TESTING/QUALITY CONTROL (3% Construction Cost) 1 LS

MOBILIZATION (5% Construction Cost) 1 LS

ERROSION CONTROL (2% Construction Cost) 1 LS
SUBTOTAL $

BASE BID

PROJECT SUBTOTAL $
CONTINGENCY (10%) $

City of Page
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1-5 CONTRACTOR'S REFERENCE PAGE

To Submit with Bid. ALL REFERENCES WILL BE TREATED AS THE CONTRACTOR'S

CONFIDENTIAL BUSINESS INFORMATION. CITY may contact some or all of the references
provided in order to determine Bidder's RESPONSIBILITY and performance record on work of
similar scope. CITY reserves the right to contact references other than those provided in the
response and to utilize the information gained from them in the evaluation process.

Previous work for CITY may be used as references. Complete each item for all 10 references (5
Current and 5 Former):

Current References:

Owner/Agency
Address

City, State, Zip
Phone

Contact Person
Project Name and
Scope of Work

Owner/Agency
Address

City, State, Zip
Phone

Contact Person
Project Name and
Scope of Work

Owner/Agency
Address

City, State, Zip
Phone

Contact Person
Project Name and
Scope of Work

12
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Former References:

Owner/Agency

Address

City, State, Zip

Phone

Contact Person

Project Name and
Scope of Work

Owner/Agency

Address

City, State, Zip

Phone

Contact Person

Project Name and
Scope of Work

Owner/Agency

Address

City, State, Zip

Phone

Contact Person

Project Name and
Scope of Work

City of Page
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1-6 LIST OF SUBCONTRACTORS AND

MATERIAL VENDORS
PROJECT VISAT AVE REHABILITATION
CITY CITY OF PAGE
697 VISTA AVENUE

PAGE, ARIZONA 86040

To Submit with Bid. In compliance with the Instructions to Bidders, the undersigned submits the
following names of subcontractors and material vendors to be used in performing the work for this
project. Where subcontractor or material vendor does not apply, write “N/A.”

Subcontractor’s or Subcontractor’s Vendor’s
Material Vendor’s Trade Name Name
Demolition

Earthwork

Soil Treatment

Paving and Surfacing

Site Improvements

Concrete Reinforcing

Cast-in-Place Concrete

Masonry

Structural Steel

Steel Joists

Steel Decking

Light Gage Metal Framing

Metal Fabrication

Rough Carpentry

Architectural Woodwork

Damp Proofing

Insulation

Roofing

Flashing and Sheet Metal
Sealants

14
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Subcontractor’s or
Material Vendor’s Trade

Sheet Metal Roofing
Metal Doors and Frames
Wood Doors

Special Doors

Metal Windows
Hardware

Glazing

Lath and Plaster
Gypsum Wallboard
Ceramic Tile
Acoustical Panel Ceilings
Resilient Flooring
Carpeting

Painting

Signage

Plumbing

Fire Protection System
HVAC

Electrical

Irrigation

Landscape

Other (specify)

Subcontractor’s

Name

Vendor’s
Name

City of Page
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1-7 STATEMENT OF BIDDER QUALIFICATION

If bidder is a corporation, answer the following:

Date of Incorporation

State of Incorporation

President’s Name

Vice President’s Name

Secretary/Clerk’'s Name

Treasurer's Name

If bidder is a partnership, answer the following:

Date of Organization

General or Limited
Partnership

Name and Address of All Partners:

If other than a corporation or partnership, describe the organization and name principals:

Major types of work done by the organization:

16
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How many years has your organization been in business as a contractor under your present
business name?

How many years’ experience in the proposed type and scale of construction work has your
organization had?

A. As a general contractor:

B. As a subcontractor:

What is the construction experience of the principal individuals of your organization?

o ; Present Years ]
:\T ;jrl;]/gjual S Position or Construction _I\I_/Iageng?s\?oa;ﬂd In What Capacity
Office Experience yp
17
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1-8 ARIZONA STATUTORY BID BOND

PROJECT VISAT AVE REHABILITATION
CITY CITY OF PAGE
697 VISTA AVENUE

PAGE, ARIZONA 86040

PURSUANT TO TITLE 34, ARIZONA REVISED STATUTES, (Penalty of this bond must not be
less than 10% of bid amount), KNOW ALL MEN BY THESE PRESENTS THAT:

(hereinafter “Principal”), as Principal, and
(hereinafter “Surety”), a corporation organized and
existing under the laws of the State of , with its principal offices in the City of
, holding a certificate of authority to transact surety business in Arizona
issued by the Director of the Department of Insurance pursuant to Title 20, Chapter 2, Article 1,
as Surety, are held and firmly bound unto the City of Page, Arizona (hereinafter “Obligee”), in the
sum of Ten Percent (10%) of the amount of the bid of Principal, submitted by Principal to Obligee
for the work described below, for payment of which sum, the Principal and Surety bind
themselves, and their heirs, administrators, executors, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for the work titled above.

NOW, THEREFORE, if the oblige shall accept the proposal of the Principal and the Principal shall
enter into a contract with the Obligee in accordance with the terms of the proposal and give the
bonds and insurance as specified in the standard specifications with good and sufficient surety
for the faithful performance of this contract and for prompt payment of labor and materials
furnished in the prosecution of this contract, or in the event of the failure of the Principal to enter
into this contract and give the bonds and certificates of insurance, if the Principal pays to the
Obligee the difference not to exceed the penalty of the bond between the amount specified in the
proposal and such larger amount for which the Obligee may in good faith contract with another
party to perform the work covered by the proposal then this obligation is void. Otherwise, it
remains in full force and effect provided, however, that this bond is executed pursuant to the
provisions of Section 34-201, Arizona Revised Statutes, and all liabilities on this bond shall be
determined in accordance with the provisions of that section to the extent as if it were copied at
length herein.

Witness our hands this day of ,20__. By
(Principal)
By (Surety)
18
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2-1 NOTICE OF AWARD

PROJECT VISAT AVE REHABILITATION
CITY CITY OF PAGE

697 VISTA AVENUE

PAGE, ARIZONA 86040
CONTRACTOR
DATE , 2023

The City of Page, having duly considered the bid submitted on June 21, 2023 for the City of Page
VISAT AVE REHABILITATION as outlined in the CONTRACT DOCUMENTS, and it appearing
that your BID for performing the work is fair, equitable, and in the City’s best interest, said BID is
hereby accepted at the lump sum price contained therein, and in accordance with all terms,
conditions, covenants, and provisions set forth in the CONTRACT DOCUMENTS.

In accordance with the terms of the CONTRACT DOCUMENTS, you are required to execute the
formal CONTRACT and furnish the required Payment and Performance Bonds within ten (10)
consecutive calendar days from and including the date of receipt of this Notice.

In addition, you are requested to furnish at the same time, the required certificates of insurance
evidencing compliance with the requirements for insurance stated in the CONTRACT
DOCUMENTS.

The Bid Bond submitted with your bid will be retained until the CONTRACT has been executed
and the required Payment and Performance Bonds have been furnished and approved.

Kyle Christiansen
Director of Public Works

RECEIVED AND ACCEPTED BY CONTRACTOR:

By
Name
Date

20
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2-2 CONTRACT

PROJECT VISAT AVE REHABILITATION CITY
CITY OF PAGE
697 VISTA AVENUE
PAGE, ARIZONA 86040

CONTRACTOR

The following Agreement contains terms and conditions which CONTRACTOR must be prepared
to accept upon receipt of a NOTICE OF AWARD.

This Contract (“CONTRACT”) is made and entered into by and between the City of Page, an
Arizona municipal corporation, (hereinafter “CITY”), and (hereinafter
“CONTRACTOR").

IN CONSIDERATION of the mutual promises and agreements set forth herein, it is agreed by and
between the CITY and CONTRACTOR, as follows:

1. CONTRACT DOCUMENTS. The following documents are hereby incorporated by
reference into this CONTRACT, and shall be referred to as the CONTRACT DOCUMENTS:

A. Bid Documents to include the (1) Notice of Invitation for Bid; (2) Instructions to Bidders;
(3) Bid Form; (4) Bid Schedules; (5) Contractor's Reference Page; (6) List of Subcontractors
and Material Vendors; (7) Statement of Bidder Qualification; and (8) Arizona Statutory Bid
Bond.

B. Contract Agreement Documents to include the (1) Notice of Award; (2) Contract; (3)
Arizona Statutory Payment Bond; (4) Arizona Statutory Performance Bond; and (5) Notice to
Proceed.

C. General Conditions
Technical Specifications
Addenda to the Plans and Specifications, if any

Project Construction Plans

@ m m o

Uniform Standard Specifications for Public Works Construction, latest edition as
admlnlstered by the Maricopa Association of Governments.
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The above-named documents are essential parts of this CONTRACT, and a requirement
occurring in one is as binding as though occurring in all. They are intended to be complimentary
and to describe and provide for a complete work. CONTRACTOR agrees to be bound by all terms,
conditions, covenants, and obligations in the CONTRACT DOCUMENTS as if each were again
fully set forth verbatim herein. In the event any document conflicts or contradicts this instrument,
this instrument shall be controlling.

2. The date of commencement of the project shall be the date fixed in the “Notice to Proceed”
issued by the City of Page. The Contract Time shall be measured from the date of
commencement.

The CONTRACTOR shall achieve substantial completion of the entire project not later than
SEPTEMBER 30, 2023, subject to adjustments of this contract time with approval of the CITY.
The Parties acknowledge that time is of the essence and that completion of this project within the
monetary and time constraints placed on the project is of utmost importance and CITY has
considered and relied on CONTRACTOR’S representations as to its quality of service
commitment in entering into this CONTRACT. The Parties further recognize that quantified
standards of performance are necessary and appropriate to ensure that the project is completed
competently within budget and on time. The Parties further recognize that if CONTRACTOR fails
to achieve the performance standards, CITY and its residents will suffer damages and that it is
and will be impracticable and extremely difficult to ascertain and determine the exact amount of
damages that CITY will suffer. Therefore, the Parties agree that in the event the CONTRACTOR
fails to complete this CONTRACT on or before the completion date as specified herein, liquidated
damage shall be assessed in the amount of $250.00 per day that the CONTRACT remains
unfinished. This amount represents a reasonable estimate of the amount of such damages
considering all of the circumstances existing on the date of this CONTRACT, including the
relationship of the sums to the range of harm to CITY and its residents that reasonably could be
anticipated and recognition that proof of actual damages would be costly or inconvenient.

3. PAYMENT. In consideration of the services specified in this CONTRACT, CITY agrees to pay
CONTRACTOR in the manner hereinafter specified.

CONTRACTOR shall provide detailed documentation in support of requested progress
payments in accordance with A.R.S. § 34-221. CITY shall then make payments in accordance
with its obligation as provided by A.R.S. § 34-221. Any payments made shall not prevent the
Owner from subsequently objecting to charges after payment therefore in appropriate cases, or
from seeking reimbursement for any such charges. Retention will be in accordance with A.R.S. §
34-221.

In no event shall the total payment(s) paid to the CONTRACTOR under this CONTRACT exceed
$

Nothing in this CONTRACT shall create any obligation on the part of CITY to pay or see to the
payment of any money due any subcontractor, except as may be required by law.

4. SCOPE OF SERVICES. CONTRACTOR shall provide for CITY all labor, materials and
equipment necessary to perform THE WORK provided for in the CONTRACT DOCUMENTS. All
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work shall be done in a skillful and workmanlike manner per specifications called for in the
CONTRACT DOCUMENTS.

5. CONTRACTOR/SUBCONTRACTOR PERFORMANCE. CONTRACTOR shall perform the
work in accordance with the terms of this CONTRACT and to the best of CONTRACTOR’S ability.
CONTRACTOR agrees to exercise the skill and care, which would be exercised by comparable
professional Contractors performing similar services at the time and in the locality such services
are performed. Furthermore, CONTRACTOR shall perform the work or services in accordance
with generally accepted methods and standards.

CONTRACTOR shall employ suitably trained and skilled personnel to perform all work or services
under this CONTRACT. If failure to meet acceptable standards results in faulty work,
CONTRACTOR shall undertake, at CONTRACTORS own expense, corrective adjustments,
modifications, or repair.

CONTRACTOR shall be fully responsible for all acts and omissions of its subcontractor(s) and of
persons directly or indirectly employed by subcontractor(s).

6. INSURANCE. CONTRACTOR, at his own expense, shall purchase and maintain the herein
stipulated minimum insurance with companies duly licensed and subject to legal process within
the State of Arizona, possessing a current A.M. Best, Inc. Rating of A- or better.

All insurance required herein shall be maintained in full force and effect until all work or services
required to be performed under the terms of this CONTRACT is satisfactorily completed; failure
to do so may, at the sole discretion of CITY, constitute a material breach of this CONTRACT.

CONTRACTOR's insurance shall be primary insurance in regard to the CITY, and any insurance
or self-insurance maintained by CITY shall not contribute to it. The insurance policies shall contain
a waiver of transfer rights of recovery (subrogation) against CITY, its agents, officers, officials and
employees for any claims arising out of CONTRACTOR’s acts, errors, mistakes, omissions, work
or services. The City shall be named as an additional insured.

Prior to commencing work or services under this CONTRACT, CONTRACTOR shall furnish the
CITY with Certificates of insurance, or formal endorsements as required by this CONTRACT,
issued by CONTRACTOR’s insurer(s), as evidence that policies providing the required coverage,
conditions and limits required herein are in full force and effect. All Certificates of Insurance shall
be identified with the bid number and title.

If a policy does expire during the life of this CONTRACT, a renewal certificate must be sent to
CITY fifteen days prior to the expiration date. Insurance required herein shall not expire, be
cancelled, or materially changed without thirty (30) days written notice to CITY.

The CONTRACTOR shall carry at all times the following insurance coverage:

Comprehensive Commercial General Liability:
Limits: Combined single Limit Bodily Injury/Property damage- not less than $1,000,000.

Automobile Liability:
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Limits: Bodily Injury- $250,000 each person
$500,000 each occurrence
Property Damage- $100,000 each occurrence

Workers’ Compensation:

The CONTRACTOR shall carry Workers' Compensation insurance to cover obligations imposed by
federal and state statutes having jurisdiction over the Contractor's employees engaged in the
performance of the work or services; and Employer's Liability insurance of not less than $100,000
for each accident, $100,000 disease for each employee, and $500,000 disease policy limit.

In case any work is subcontracted, this CONTRACT will require the Subcontractor to provide
Workers' Compensation and Employer's Liability to at least the same extent as required of this
CONTRACTOR.

7. INDEMNIFICATION. To the fullest extent permitted by law, CONTRACTOR shall indemnify,
defend and hold harmless CITY, its agents, officers, officials and employees from and against
any and all claims, demands, suits, actions, proceedings, loss, cost and damages of every kind
and description, including any reasonable attorney fees, which may be brought or made against
or incurred by CITY on account of (1) loss or damage to any property or interest of CITY, its
officers, employees and agents, or any damages, injury to person or property, or death of any
person arising out of, relating to, or alleged to have resulted from any acts, errors, omissions,
work, or services of CONTRACTOR, its employees, agents, representatives, or subcontractors,
their employees, agents, or representatives, (2) any workers’ compensation claims,
unemployment compensation claims or unemployment disability claims of employees of
CONTRACTOR or claims under similar such laws or obligations. This indemnification shall not
extend to any loss, damage, injury, or death to the extent caused by the negligence or willful
misconduct of CITY, or its employees.

The amount and type of insurance coverage requirements set forth within this CONTRACT
shall in no way be construed as limiting the scope of the indemnity as set forth herein.

8. INDEPENDENT CONTRACTOR STATUS. Both parties agree that: (a) the work contracted for
in this CONTRACT falls within the distinct nature of CONTRACTOR'’S business; (b) the nature of
the work contained within this CONTRACT is specialized, and CITY has elected to contract out
the work rather than attempt to perform the work with its current workforce; (c) CONTRACTOR is
an incorporated business that possesses the personnel and materials necessary to perform the
work; (d) the relationship of the work provided by CONTRACTOR has no relationship to the
regular business conducted by CITY; (e) it is understood and agreed that CONTRACTOR is an
independent contractor, and nothing herein contained shall constitute, create, give rise to, or
otherwise recognize an employment relationship, joint venture, partnership, or formal business
association or organization of any kind between the parties hereto, other than as contracting
parties, nor shall CONTRACTOR or any subcontractor, or any employee of CONTRACTOR or
any subcontractor be deemed to be employed by CITY or entitled to any remuneration or other
benefits from the CITY, other than as set forth in this CONTRACT.

9. ASSIGNMENT. CONTRACTOR shall not assign its rights to this CONTRACT, in whole or in
part, without prior written approval of CITY. Approval may be withheld at the sole discretion of
CITY, provided that such approval shall not be unreasonably withheld.

24

City of Page

VISTA AVE REHAB
May 25, 2023
Bidder’s Initials



10. AUTHORITY TO CONTRACT. CONTRACTOR warrants its right and power to enter into this
CONTRACT. If any court or administrative agency determines that CITY does not have authority
to enter into this CONTRACT, CITY shall not be liable to CONTRACTOR or any third party by
reason of such determination or by reason of this CONTRACT.

11. CANCELLATION FOR CONFLICT OF INTEREST. This CONTRACT is subject to cancellation
for conflict of interest pursuant to A.R.S. § 38-511, the pertinent provisions of which are
incorporated into this CONTRACT by reference.

12. TERMINATION OF CONTRACT FOR CAUSE. If, through any cause, CONTRACTOR shall
fail to fulfill in timely and proper manner its obligations under this CONTRACT, or if
CONTRACTOR shall violate any of the covenants, provisions, or stipulations of this CONTRACT,
CITY shall thereupon have the right to terminate this CONTRACT by giving written notice to
CONTRACTOR of such termination and specifying the effective date thereof, at least ten (10)
days before the effective date of such termination.

In such event, all finished or unfinished documents, data, studies, surveys, drawings,
maps, models, photographs, and reports prepared by CONTRACTOR shall, at the option of CITY,
become its property and CONTRACTOR shall be paid an amount based on time and expenses
incurred by CONTRACTOR prior to the termination date; however, no payment shall be allowed
for anticipated profits on unperformed work or services. Notwithstanding the above,
CONTRACTOR shall not be relieved of liability to CITY for damages sustained by CITY by virtue
of any breach of this CONTRACT by CONTRACTOR and CITY may withhold payments to
CONTRACTOR for purpose of set-off until such time as the exact amount of damages due the
CITY from CONTRACTOR are determined.

13. TERMINATION FOR CONVENIENCE. CITY may terminate this CONTRACT at any time by
giving written notice to CONTRACTOR of such termination and specifying the effective date
thereof, at least thirty (30) days before the effective date of such termination. If this CONTRACT
is terminated by CITY as provided herein, CONTRACTOR shall be paid an amount based on the
time and expense incurred by CONTRACTOR prior to the termination date, however, no payment
shall be allowed for anticipated profit on unperformed work or services.

14. NON-APPROPRIATION OF FUNDS. Notwithstanding any other provision of this
CONTRACT, this CONTRACT may be terminated without penalty to the CITY, if for any reason
there are not sufficient appropriated and available monies for the purpose of maintaining CITY or
other public entity obligations under this CONTRACT. CITY shall have no further obligation to
CONTRACTOR, other than to pay for services rendered prior to termination.

15. WARRANTY. CONTRACTOR warrants that work performed will conform to the CONTRACT
DOCUMENTS and is free of any defect in equipment, material or design furnished, or
workmanship performed by the CONTRACTOR or any of its subcontractors or suppliers at any
tier. This warranty shall continue for a period of one (1) year from the date of final acceptance of
the WORK. CONTRACTOR shall remedy at CONTRACTOR’S expense any failure to conform,
or any defective work.
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16. REMEDIES. Either party may pursue any remedies provided by law for breach of this
CONTRACT. Noright or remedy is intended to be exclusive of any other right or remedy and each
shall be cumulative and in addition to any other right or remedy existing at law or at equity or by
virtue of this CONTRACT.

17. WAIVER. Failure of either party to insist on one or more instances upon the full and complete
compliance with any of the terms or provisions of this CONTRACT to be performed on the part of
the other, or to take any action permitted as a result thereof, shall not be construed as a waiver
or relinquishment of the right to insist upon full and complete performance of the same, or any
other covenant or condition, either in the past or in the future. The Acceptance by either party of
sums less than may be due and owing it at any time shall not be construed as an accord and
satisfaction.

18. CHOICE OF LAW/VENUE. Any dispute, controversy, claim or cause of action arising out of
or related to this CONTRACT shall be governed by Arizona law. The venue for any such dispute
shall be in Coconino County, Arizona. Each party waives the right to object to venue in Coconino
County for any reason.

19. ENTIRE AGREEMENT. This CONTRACT constitutes the entire agreement between the
parties pertaining to the subject matter hereof, and all prior or contemporaneous agreements and
understandings, oral or written, are hereby superseded and merged herein. This CONTRACT
may be modified, amended, altered or extended only by a written amendment signed by the
parties. Additionally, nothing in the CONTRACT shall be deemed to guarantee CONTRACTOR a
minimum amount of rentals, services, or business to the CITY.

20. A.R.S. § 41-4401. The contractor warrants compliance with all Federal immigration laws and
regulations relating to employees and subcontractors and warrants its compliance with A.R.S. §
41-4401 including the E-verify program. A breach of this section shall be deemed a material
breach of the CONTRACT that is subject to penalties up to and including termination of the
CONTRACT. CITY retains the legal right to inspect the papers of CONTRACTOR or any
subcontractor employee who works on the CONTRACT to ensure compliance with this provision.

21. CONSTRUCTION OF THIS CONTRACT. This CONTRACT shall be construed and
interpreted according to its plain meaning, and no presumption shall be deemed to apply in favor
of, or against the party drafting this CONTRACT. The parties acknowledge and agree that each
has had the opportunity to seek and utilize legal counsel in the review of and entry into this
CONTRACT.

22. NOTICES. All notices, requests, demands, payments and other communications hereunder
shall be in writing and shall be deemed given if personally delivered or mailed, certified mail,
return receipt requested, or sent by overnight carrier to the following address on the date received:

City of Page Contractor:

697 Vista Avenue
P.O. Box 1180
Page, Arizona 86040
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23. Pursuant to A.R.S. 8§ 35-393 et seq., Contractor certifies that it is not currently engaged in,
and agrees for the duration of this Contract not to engage in, a boycott of Israel.

IN WITNESS WHEREOF, the parties have executed this CONTRACT on the dates set forth
below.

City of Page Contractor:
An Arizona municipal corporation
By: By:
Date Date:
Attested By: Approved as to Form:
Kim Larson, City Clerk City Attorney
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2-3 ARIZONA STATUTORY PAYMENT BOND

PROJECT VISAT AVE REHABILITATION CITY CITY OF PAGE
697 VISTA AVENUE
PAGE, ARIZONA 86040

PURSUANT TO TITLE 34, ARIZONA REVISED STATUTES, (Penalty of this bond must be
100% of this CONTRACT amount), KNOW ALL MEN BY THESE PRESENTS THAT:

(hereinafter “Principal”), as Principal, and
(hereinafter “Surety”), a corporation organized and
existing under the laws of the State of , with its principal offices in the City of
, holding a certificate of authority to transact surety business in Arizona
issued by the Director of the Department of Insurance pursuant to Title 20, Chapter 2, Article 1,
as Surety, are held and firmly bound unto the City of Page, Arizona (hereinafter “Obligee”), in the
amount of $ , for the payment whereof, Principal and Surety bind themselves,
and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the Principal has entered into a certain written CONTRACT with Obligee, dated the
__ day of , 2023, for the work titled above, which contract is hereby referred to
and made part hereof as fully and to the same extent as if copied at length herein.

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal
promptly pays all monies due to all persons supplying labor or materials to the Principal or the
Principal’s subcontractors in the prosecution of the work provided for in the contract, this obligation
is void. Otherwise, it remains in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter
2, Article 2, Arizona Revised Statutes, and all liabilities on this bind shall be determined in
accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona
Revised Statutes, to the same extent as if it were copied at length in this agreement.

The prevailing party in a suit on this bond shall recover as part of the judgment reasonable
attorney fees that may be fixed by the court.

Witness our hands this day of , 20
By (Principal)
By (Surety)
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2-4 ARIZONA STATUTORY PERFORMANCE BOND

PROJECT VISAT AVE REHABILITATION
CITY CITY OF PAGE
697 VISTA AVENUE

PAGE, ARIZONA 86040

PURSUANT TO TITLE 34, ARIZONA REVISED STATUTES, (Penalty of this bond must be
100% of this CONTRACT amount), KNOW ALL MEN BY THESE PRESENTS THAT:

(hereinafter “Principal”), as Principal, and
(hereinafter “Surety”), a corporation organized and
existing under the laws of the State of , with its principal offices in the City of
, holding a certificate of authority to transact surety business in Arizona
issued by the Director of the Department of Insurance pursuant to Title 20, Chapter 2, Article 1,
as Surety, are held and firmly bound unto the City of Page, Arizona (hereinafter “Obligee”), in the
amount of $ , for the payment whereof, Principal and Surety bind themselves, and
their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, the Principal has entered into a certain written CONTRACT with the Obligee, dated
the _day of , 2023, for the work titled above, which contract is hereby referred
to and made part hereof as fully and to the same extent as if copied at length herein.

WHEREAS, payment shall be made by Surety to Obligee upon failure of Principal to faithfully
perform and fulfill all the undertakings, covenants, terms, conditions and agreements of the
Contract regarding the performance of the contract and presentation of such to Surety by a claim,
which has been prepared and signed by the Obligee’s representative and withessed by a notary,
stating that: “The Principal is in default, such condition has existed for over 90 days, and the
Obligee is hereby exercising its rights under bond no.

NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal
faithfully performs and fulfills all of the undertakings, covenants, terms, conditions and
agreements of the contract during the original term of the contract and any extension of the
contract, with or without notice to the Surety, and during the life of any guaranty required under
the contract, and also performs and fulfills all of the undertakings, covenants, terms, conditions
and agreements of all duly authorized modifications of the contract that may hereafter be made,
notice of which modifications to the Surety being hereby waived, the above obligation is void.
Otherwise, it remains in full force and effect.

PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter
2, Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined in
accordance with the provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona
Revised Statutes, to the same extent as if it were copied at length in this agreement.
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The prevailing party in a suit on this bond shall recover as part of the judgment reasonable
attorney fees that may be fixed by the court.

Witness our hands this day of , 20
By (Principal)
By (Surety)
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2-5 NOTICE TO PROCEED

PROJECT VISAT AVE REHABILITATION CITY
CITY OF PAGE
697 VISTA AVENUE
PAGE, ARIZONA 86040
CONTRACTOR
DATE
You are hereby authorized to proceed with work effective , 2023 and fully

complete all work for this Project on August 30, 2023. Liquidated damages of $ One Hundred
Twenty Five Dollars ($250.00) per day are applicable for each day past August 30, 2023, for which
work on this Project is not complete, unless otherwise provided.

Kyle Christiansen
Director of public works

RECEIVED AND ACCEPTED BY CONTRACTOR:

By
Name
Date
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3 GENERAL CONDITIONS

3-1 GENERAL CONDITIONS
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3-1 GENERAL CONDITIONS

The following Provisions are general in scope and may refer to conditions which will not be
encountered in the performance of THE WORK included in this CONTRACT and which are not
applicable thereto. Any requirements, provisions or other stipulations of these General Conditions
which pertain to a non-applicable condition shall be excluded from the scope of this CONTRACT.

1. DEFINITIONS. Whenever in these Bid Documents, or in any document of instruction where
these Bid Documents govern, the following terms or pronouns in place of them are used, the
intent and meaning shall be interpreted as follows:

Bid: The offer of the BIDDER for the work when properly made out on forms containing the Bid
Form supplied by CITY and properly submitted signed and guaranteed.

Bid Documents: Consists of all CONTRACT DOCUMENTS and may be used interchangeably
with said term.

Bidder: Any individual, firm or corporation, qualified as herein provided, legally submits a Bid
for the work contemplated, acting directly or through an authorized representative.

City: The CITY of Page, an Arizona municipal corporation.

Construction Documents: The drawings, technical plans, and specifications, supplementary
general and/or special conditions for THE WORK.

Contract: The written agreement covering the performance of THE WORK and the furnishing
of labor, equipment, and materials in the construction for THE WORK.

Contract Documents: Includes the Notice of Invitation for Bid, Definitions, Scope of Work
and/or Plans, Drawings, and Technical Specifications, Instructions to Bidders, General
Conditions, Special Conditions (if any), Arizona Statutory Bid Bond, Arizona Statutory
Performance Bond, Arizona Statutory Payment Bond, Contract, Contractor’s Reference List,
List of Subcontractors & Material Vendors, Statement of Bidder Qualifications, Bid Form, Notice
of Award, and Notice to Proceed.

Contractor: The successful BIDDER selected by the Council that enters into the CONTRACT
to perform THE WORK.

Extra Work: Work, including materials, for which no price agreement is contained in the
CONTRACT, and which is deemed necessary for the proper completion of the work.

Notice of Award: The official written notice from CITY to the BIDDER selected by CITY to
perform THE WORK.

Notice to Proceed: The official written notice from CITY to CONTRACTOR to begin
performance of THE WORK.
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Responsible Bidder: A BIDDER determined by CITY:

A. To have the ability, capability, experience and skill to provide the goods and/or services
in accordance with the bid specifications;

B. To have the ability to provide the goods and/or services promptly, or within the time
specified, without delay or interference;

C. To have equipment, facilities and resources of such capacity and location to enable the
BIDDER to provide the goods and/or services;

D. To be able to provide future maintenance, repair, parts and service for the use of the
goods purchased, when applicable;

E. To have the quality and adaptability of the materials, supplies or services required or
necessary to the particular use; and

F. To possess the financial resources to perform the CONTRACT.

Responsive Bidder: A BIDDER determined by the CITY to have submitted a bid that conforms
in all material respects to the requirements of the BID DOCUMENTS.

Special Conditions: Additional conditions to the General Conditions, which are conditions or
requirements peculiar to the project under consideration. In the event Special Conditions are
in conflict with the General Conditions, the Special Conditions shall be controlling.

Surety: The corporate body, who is primarily liable agrees to be responsible for the payment
of all debts pertaining to the acceptable performance of the work for which the CONTRACTOR
has contracted.

The Work: All of the work or services, including the labor and materials, specified in the
CONTRACT DOCUMENTS.

2. CERTIFICATION. By signature of the Bid Form, BIDDER certifies:

A. The submission of the BID did not involve collusion or other anti-competitive practices.

B. The BIDDER shall not discriminate against any employee, or applicant for employment in
violation of Federal Executive Order 11246, or A.R.S. § 31-1461 et seq.

C. The BIDDER has not given, offered to give, nor intends to give at any time hereafter, any
economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor, or
service to a public servant in connection with the submitted BID.

D. The BIDDER submitting the offer hereby certifies that the individual signing the BID is an
authorized agent for the BIDDER and has authority to bind the BIDDER to the CONTRACT.

E. That no person has been employed or retained to solicit or secure this CONTRACT upon
an agreement or understanding for a commission, percentage, brokerage or contingency fee,
and that no member of the CITY Council or CITY employee has any interest, financial or
otherwise, in the Contracting firm.
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3. COMPLIANCE WITH LAW. The CONTRACTOR, in the execution of THE WORK, shall
conform to all applicable Federal, State, and local laws, rules and regulations. If CONTRACTOR
observes that the CONTRUCTION DOCUMENTS are at variance therewith, it shall promptly
notify CITY in writing, and any necessary changes shall be made as provided in this CONTRACT
for changes in work. CONTRACTOR shall bear all costs arising from work performed contrary to
such laws, rules and regulations, and without such notice to CITY.

4, LICENSES. THE WORK to be performed under the CONTRACT will be subject to the
provisions on Title 34 of the Arizona Revised Statutes (A.R.S. § 34-101 through 34-461, as
amended), if applicable. All BIDDERs and their subcontractors shall be duly licensed to perform
THE WORK at the time the BID is submitted pursuant to all applicable laws, rules and regulations.
At all times thereafter, while performing THE WORK, CONTRACTOR shall maintain in current
status all licenses, permits, certifications, approvals and authorizations necessary to perform all
obligations as set forth in the BID DOCUMENTS. It shall be the CONTRACTOR’s responsibility
to verify that its subcontractors have all appropriate licenses, permits, certifications, approvals
and authorizations prior to their performing CITY of Page work on behalf of the CONTRACTOR.

5. PROVISIONS REQUIRED BY LAW. All applicable Federal, State and local laws, rules
and regulations of all authorities having jurisdiction over construction for the project shall apply to
the CONTRACT throughout, and they shall be deemed to be included in the CONTRACT the
same as if each were fully set forth verbatim herein. CONTRACTOR shall be familiar with and at
all times shall observe said laws, rules and regulations.

6. CHANGE ORDERS FOR CHANGED OR EXTRA WORK. The CITY reserves the right at
any time during the progress of THE WORK to make necessary alterations of, deviations from,
additions to, or deletions from the CONTRACT, or may require the performance of EXTRA WORK
neither covered by the specifications nor included in the BID, but forming a part of THE WORK
contracted for; provided however, the CONTRACTOR shall not proceed with any such change or
EXTRA WORK without a written CHANGE ORDER approved by the CITY. Adjustments, if any,
in the amount to be paid to the CONTRACTOR by reason of any such change shall be agreed
upon by the Parties prior to issuance of the CHANGE ORDER.

No claim for any changed or EXTRA WORK of any kind shall be allowed unless the work is
ordered and approved in writing by the CITY in the form of a CHANGE ORDER. No
anticipated profits shall be allowed for work deleted.

In the event any written instructions appear to the CONTRACTOR to involve a change or EXTRA
WORK for which, in his opinion, he should receive extra compensation, he shall make a
written request to the Department Director named herein, or his properly authorized agent, for a
written CHANGE ORDER. The matter shall then be submitted to the CITY for final determination
as to whether or not a change or EXTRA WORK was involved, and if so, the amount due to the
CONTRACTOR. Any claim for extra cost pursuant to this provision, together with supporting
documents and receipts must be filed within ten (10) consecutive calendar days after performing
the work for which the extra cost is claimed.

If CONTRACTOR, in the course of THE WORK, finds any discrepancy between the
CONSTRUCTION DOCUMENTS and the physical conditions of the locality, or any errors or
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omissions in the CONSTRUCTION DOCUMENTS or in the layout as given by points and
instructions, it shall be CONTRACTOR'’s duty to immediately inform CITY, in writing, and CITY
shall promptly verify the same. Any work done after such discovery, until authorized in writing,
shall be done at CONTRACTOR's risk.

7. PROTECTION OF WORK/PROPERTY. The CONTRACTOR, at no additional expense to
CITY, shall at all times safely guard and protect Contractor's own work; provide, erect, and
maintain suitable barriers around all excavations or obstructions to prevent accidents; and
provide, place and maintain during the night sufficient lights, signals, and signs for this purpose
on or near the work. The CONTRACTOR shall at all times, until its completion and final
acceptance, protect his work apparatus, equipment, and material from accidental or other
damage; and make good any damages thus occurring at no additional cost to CITY.

The CONTRACTOR, at no additional expense to the CITY, shall at all times be responsible

for the preservation of all public and private property on the surface and subsurface,
along and adjacent to the work and shall conduct its operations so as to insure the
prevention of injury or damage thereto. In the event damage or injury is done to public or

private property on account of any act, omission, neglect, or misconduct in the execution of THE
WORK, such  property shall be restored by CONTRACTOR.

CONTRACTOR shall exercise care to protect from injury all water lines, sanitary sewer lines,
gas mains, telephone cables, electric cables, services pipes, and all  other utilities and fixtures
which may be encountered during the progress of work. All utilities and other service facilities
or fixtures if damaged, shall be repaired by CONTRACTOR without additional compensation.

Until written final acceptance of the work by CITY, CONTRACTOR shall be responsible for
and take every precaution against injury or damage to any part of THE WORK from any cause,
whether arising from the execution or non- execution of THE WORK. CONTRACTOR shall
rebuild, repair, restore, and make good all injuries or damages of any portion of THE WORK
occasioned by any cause, with the exception of negligence or willful misconduct of the
CITY, before final acceptance and shall bear the expense thereof.

8. SUBCONTRACTS. CONTRACTOR agrees that it is as fully responsible to CITY for the
acts and omissions of its subcontractors and of persons either directly or indirectly employed by
them, as it is for the acts and omissions of persons directly employed by it.

9. CLEAN UP. CONTRACTOR shall, as directed by CITY, remove from CITY’s property and
from all public and private property, at its own expense, all temporary structures, rubbish, and
waste materials resulting from its operation. All surplus materials and all materials and equipment
removed and not reused as a condition of this CONTRACT shall remain or become the property
of the CONTRACTOR, unless otherwise so stated in writing.

10. CITY’S RIGHT TO DO WORK. If CONTRACTOR should neglect to prosecute THE WORK
properly or fail to perform any provision of this CONTRACT, CITY, after notice to CONTRACTOR,
may, without prejudice to any other remedy it may have, make good such deficiencies and may
deduct the cost thereof from the payment then or thereafter due CONTRACTOR.
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11. SCHEDULES. CONTRACTOR shall submit at such times as may be
requested by CITY, schedules which shall show the order in which CONTRACTOR
proposes to carry on THE WORK with dates at which CONTRACTOR shall start the
several parts of THE WORK and estimated dates of completion of the several parts.

12. OWNERSHIP OF DOCUMENTS. All original drawings, boring logs, field data,
estimates, field notes, plans, specifications, documents, reports, calculations, maps
and models, and other information developed by CONTRACTOR under this
CONTRACT shall vest in and become the property of CITY and shall be delivered to
CITY upon completion or termination of the services, but CONTRACTOR may retain
record copies thereof.

13. INSPECTION OF WORK. CITY representatives shall at all times have access
to THE WORK wherever it is in preparation or progress. If the specifications, CITY’s
instructions, laws, ordinances, or any public authority, require any work be specifically
tested or approved, CONTRACTOR shall give CITY timely notice of its readiness for
inspection and if the inspection is by an authority other than CITY, of the date fixed for
such inspection. Inspections by CITY shall be promptly made, and where practicable
at the source of the supply. If any work should be covered up without approval or
consent of CITY, it must, if required by CITY, be uncovered for inspection at
CONTRACTOR’s expense.

Re-examination of questioned work may be ordered by CITY, and if so ordered the
work must be uncovered by CONTRACTOR. If such work is found to be in accordance
with the BID DOCUMENTS, CITY shall pay the costs of re-examination and
replacement. If such work is found not to be in accordance with the BID
DOCUMENTS, CONTRACTOR shall pay such.
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CITY CONCEPT APPROVAL

THE CITY APPROVES THESE PLANS FOR CONCEPT ONLY.
ALL LIABILITY FOR ERRORS AND OMISSIONS IS THE

RESPONSIBILITY OF THE DESIGN ENGINEER.

CITY ENGINEER:

BY:

BUILDING PERMIT APPROVAL

DATE:

BY:

DATE:

AUTHORIZATION TO CONSTRUCT:

THE SIGNATURES ABOVE ARE REQUIRED BEFORE THE
CONTRACTOR CAN COMMENCE. UNSIGNED, THESE PLANS
HAVE NOT BEEN COMPLETED WITH RESPECT TO AGENCY

REVIEW AND APPROVAL.

UTILITY COMPANY APPROVAL

ARIZONA PUBLIC SERVICE

BY: DATE:

UNISOURCE ENERGY SERVICES

BY: DATE:

CENTURYLINK

BY: DATE:
ALTICE USA
BY: DATE:

UTILITY CONFLICT

UNDERGROUND UTILITIES SHOWN ARE APPROXIMATE AND WERE COMPILED FROM
RECORD DRAWINGS, SURVEY, AND CONSTRUCTION PLANS FURNISHED BY OTHERS.
THE CONTRACTOR IS ULTIMATELY RESPONSIBLE FOR DETERMINING THE ACTUAL
LOCATIONS OF ALL UNDERGROUND LINES THAT MAY AFFECT WORK PRIOR TO

CONSTRUCTION.

THERE ARE APPARENT UTILITY CONFLICTS NOTED ON THE PLANS. AND THERE ARE
EXISTING FACILITIES IN THE AREA THAT WILL NEED TO BE PROTECTED.

UTILITY COMPANY CONTACTS

CITY OF PAGE
ARIZONA

CITY OF PAGE

COVER SHEET

AS SHOWN

20278
JUN 21
MWJ

JOB NO:
DATE:
SCALE:
DRAWN:

AHB
AHB

DESIGN:
CHECKED:

928.773.0354

110 W. Dale Avenue
928.774.8934 fax

Flagstaff, AZ 86001

WWW.swiaz.com

Shephard / \X/esnitzer, Inc.

APS

CONTACT: CHAD BROOKS
2200 E. HUNTINGTON
FLAGSTAFF, AZ 86004
CHAD.BROOKS@APS.COM

PHONE: (928) 773-6440

UNISOURCE ENERGY SERVICES
CONTACT: MARTIN CONBOY
2901 W SHAMRELL BLVD #110
FLAGSTAFF, AZ 86001
MCONBOY@UESAZ.COM

PHONE: (928) 226-—2269

CENTURYLINK

CONTACT: MANUEL HERNANDEZ

112 NORTH BEAVER STREET
FLAGSTAFF, AZ 86001
MANUEL.HERNANDEZ4@CEN TURYLINK.COM

PHONE: (928) 779-4935

ALTICE USA

CONTACT: SANFORD YAZZIE
1601 SOUTH PLAZA WAY
FLAGSTAFF, AZ 86001
SANFORD.YAZZIE@ALTICEUSA.COM

PHONE: (928) 266—0672

ARTHUR H.

BECKWITH

BY

DATE

REVISIONS

DESCRIPTION

NO.

Contact Arizona 811 at least two full
working days before you begin excavation

U

Call 811 or click Arizona811.com

ZONAS

AR|

2

”
L BLUE STAKE, INC.

DRAWING NO.

C1

SHT NO.
1

OF
9




PLOTTED: Jun 16, 2021-12:02pm

FILE: P:\2020\20278\DRAWINGS\CONSTRUCTION PLANS\20278—NOTES & DETAILS.DWG MJUNG

GENERAL NOTES

1. APPROVAL OF THESE PLANS BY THE CITY ENGINEER IS FOR A ONE (1) YEAR PERIOD,
SUBSEQUENT TO THE DATE OF APPROVAL. IF CONSTRUCTION WORK IS NOT STARTED WITHIN THE
ONE (1) YEAR PERIOD, OR HAS BEEN DISCONTINUED FOR ANY REASON FOR LONGER THAN ONE (1)
YEAR, THE PLANS SHALL BE RESUBMITTED FOR REVIEW AND RE—APPROVAL.

PLAN REVIEW BY THE CITY DOES NOT EXTEND TO MATERIAL QUANTITIES SHOWN ON THE PLANS.

A PUBLIC WORKS PERMIT, ISSUED BY THE CITY, IS REQUIRED FOR ALL WORK IN CITY
RIGHTS—OF-WAY OR EASEMENTS AND FOR CONSTRUCTION OF ANY IMPROVEMENTS INTENDED TO
BECOME PUBLIC PROPERTY.

4. THE CITY SHALL BE NOTIFIED TWENTY—FOUR (24) HOURS PRIOR TO BEGINNING DIFFERENT PHASES
OF CONSTRUCTION SO THAT CITY INSPECTORS MAY BE SCHEDULED.

5. ALL MATERIALS AND WORKMANSHIP SHALL COMPLY WITH CURRENT "MAG UNIFORM STANDARD
SPECIFICATIONS AND DETAILS FOR PUBLIC WORKS CONSTRUCTION”, AND WITH GENERALLY
ACCEPTED ENGINEERING DESIGN AND CONSTRUCTION PRACTICE. ALL WORK AND MATERIALS, WHICH
DO NOT CONFORM TO THE STANDARDS AND SPECIFICATIONS, ARE SUBJECT TO REMOVAL AND
REPLACEMENT AT THE CONTRACTOR'S EXPENSE.

6. ANY WORK PERFORMED WITHOUT THE KNOWLEDGE AND APPROVAL OF THE CITY ENGINEER OR HIS
AUTHORIZED REPRESENTATIVE IS SUBJECT TO REMOVAL AND REPLACEMENT AT THE CONTRACTOR’S
EXPENSE.

7. THE CITY ENGINEER OR HIS AUTHORIZED REPRESENTATIVE MAY SUSPEND THE WORK BY WRITTEN
NOTICE WHEN, IN HIS JUDGMENT, PROGRESS IS UNSATISFACTORY, WORK BEING DONE IS
UNAUTHORIZED OR DEFECTIVE, WEATHER CONDITIONS ARE UNSUITABLE, OR THERE IS DANGER TO
THE PUBLIC HEALTH OR SAFETY.

8. THE CITY ENGINEER MAY ORDER ANY OR ALL MATERIALS USED IN THE WORK TO BE TESTED
ACCORDING TO THE AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS
(AASHTO) AND THE AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) STANDARDS. THE
CONTRACTOR SHALL, AT HIS EXPENSE, SUPPLY ALL SAMPLES REQUIRED FOR TESTING.

9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTENANCE OF THE STREETS AND OF PARTIALLY
COMPLETED PORTIONS OF THE WORK UNTIL FINAL ACCEPTANCE OF THE WORK. THE CONTRACTOR
SHALL SUBMIT TO THE CITY ENGINEER FOR APPROVAL A CONSTRUCTION SCHEDULE FOR ANY
STREETS REQUIRED TO BE CLOSED OR PARTIALLY CLOSED FOR THE CONSTRUCTION ACTIVITY. THE
CONTRACTOR SHALL REOPEN THE STREETS NO LATER THAN THE OPENING DATE SHOWN ON THE
CONSTRUCTION SCHEDULE OR UPON ORDER OF THE CITY ENGINEER. THE REGULATION AND
CONTROL OF CONSTRUCTION TRAFFIC SHALL BE AS DIRECTED BY THE CITY ENGINEER OR HIS
AUTHORIZED REPRESENTATIVE.

10. APPROVAL OF A PORTION OF THE WORK IN PROGRESS DOES NOT GUARANTEE ITS FINAL
ACCEPTANCE. TESTING AND EVALUATION MAY CONTINUE UNTIL WRITTEN FINAL ACCEPTANCE OF A
COMPLETE WORKABLE UNIT. ANY DEFECTS WHICH APPEAR IN THE WORK WITHIN ONE (1) YEAR
FROM THE DATE OF ACCEPTANCE AND WHICH ARE DUE TO IMPROPER WORKMANSHIP OR INFERIOR
MATERIALS SUPPLIED SHALL BE CORRECTED BY OR AT THE EXPENSE OF THE CONTRACTOR.

11. ACCEPTANCE OF COMPLETED PUBLIC IMPROVEMENTS WILL NOT BE GIVEN UNTIL DEFECTIVE OR
UNAUTHORIZED WORK IS REMOVED, AND FINAL CLEAN-UP IS COMPLETE.

12. LOCATION OF UNDERGROUND UTILITIES BEFORE WORK IS BEGUN IS TO BE ACCOMPLISHED IN
ACCORDANCE WITH ARS 40-360.22.

13. IF WORK IS DONE ON PRIVATE PROPERTY IN RELATION TO A PROJECT CONSTRUCTED UNDER
THESE STANDARDS, THE CONTRACTOR WILL PROVIDE THE CITY WITH WRITTEN AUTHORIZATION FROM
THE PROPERTY OWNER TO DO SO.

14. ALL EXCAVATED MATERIAL SHALL BE DISPOSED OF IN ACCORDANCE WITH APPLICABLE CITY CODES
AND REGULATIONS. THE CONTRACTOR SHALL OBTAIN ALL REQUIRED CITY APPROVALS AND
PERMITS, AS DEEMED NECESSARY BY THE CITY, TO DISPOSE OF EXCAVATED MATERIAL.

15. ALL CONSTRUCTION STAKING SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR/DEVELOPER AND
PERFORMED UNDER THE DIRECT SUPERVISION OF A REGISTERED LAND SURVEYOR OR CIVIL
ENGINEER.

PAVING NOTES

. EXACT POINT OF MATCHING TERMINATION AND OVERLAY, IF NECESSARY, SHALL BE DETERMINED IN
THE FIELD BY THE CITY ENGINEER OR HIS AUTHORIZED REPRESENTATIVE. WHEN A LONGITUDINAL
JOINT ASSOCIATED WITH A TRENCH PATH, PAVEMENT MATCHUP OR OTHER OCCURS ON A STREET
THAT INCLUDES A BIKE LANE, THE JOINT SHALL BE LOCATED OUTSIDE THE BIKE LANE.

B. NO JOB WILL BE CONSIDERED COMPLETE UNTIL:

1. ALL CURBS, PAVEMENTS, SIDEWALKS, CATCH BASINS, STORM DRAINS, AND MANHOLES
HAVE BEEN CLEANED OF ALL DIRT AND DEBRIS;

2. ALL FRAMES, COVERS, AND VALVE BOXES ARE ADJUSTED TO GRADE.

C. NO PAVING CONSTRUCTION SHALL BE STARTED UNTIL ALL UTILITY LINES ARE COMPLETED AND
APPROVED UNDER PROPOSED PAVED AREAS.

D. BASE COURSE WILL NOT BE PLACED UNTIL SUBGRADE HAS BEEN APPROVED BY THE CITY ENGINEER
OR HIS AUTHORIZED REPRESENTATIVE.

E. THE LOCATION OF ALL WATER VALVES, FIRE HYDRANTS, AND MANHOLES MUST AT ALL TIMES
DURING CONSTRUCTION BE REFERENCED AND MADE ACCESSIBLE TO THE CITY.

F. UTILITY FACILITIES IN CONFLICT WITH THIS WORK WILL BE RELOCATED BY THE PERMITTEE OR THE
UTILITY OWNER. THIS ACTIVITY SHALL BE COORDINATED WITH THE OWNER OF THE UTILITY TO
PREVENT ANY UNNECESSARY INTERRUPTION OF SERVICE TO EXISTING CUSTOMERS.

G. EXISTING STREET NAME SIGNS, TRAFFIC SIGNS AND DEVICES ASSOCIATED WITH THE PROJECT SHALL
BE MAINTAINED DURING CONSTRUCTION AND RELOCATED BY THE CONTRACTOR AS SHOWN ON THE
APPROVED PLANS.

H. ANY CHANGES OR ADDITIONS TO PAVEMENT MARKINGS CAUSED BY PAVEMENT OVERLAY, CHIP SEAL,
OR INSTALLATION OF UNDERGROUND FACILITIES SHALL BE SHOWN ON THE APPROVED PLANS.

. ON PROJECTS WHERE THE CONTRACTOR CAUSES EXCESSIVE DAMAGE TO AN EXISTING PAVED
STREET OR THERE ARE MULTIPLE STREET CUTS (MAXIMUM OF FOUR (4) IN FIVE HUNDRED (500)
FEET) AN ASPHALT OVERLAY SHALL BE REQUIRED.

J. A PRIME COAT IS NOT REQUIRED UNLESS SO SPECIFIED IN THE SOILS AND PAVEMENT REPORT
AND/OR SHOWN ON THE PLANS.

K. ALL CURB AND GUTTER, SIDEWALK, DRIVEWAYS, AND SIDEWALK RAMPS SHALL BE CONSTRUCTED ON
A MINIMUM THREE (3) INCHES OF AGGREGATE BASE COURSE (ABC). THE ABC SHALL BE
CONSTRUCTED PER MAG SECTION 310, AND SHALL BE COMPACTED TO NINETY—FIVE (95%) RELATIVE
DENSITY. ALL PRECAST STRUCTURES SUCH AS MANHOLE BASES, CATCH BASINS, AND BOX
CULVERTS SHALL BE CONSTRUCTED ON A MINIMUM OF THREE (3) INCHES OF ABC.

L. PERMANENT PAVEMENT MARKINGS.
1. LONGITUDINAL PAVEMENT MARKINGS SHALL BE INSTALLED IN ACCORDANCE WITH MUTCD.

2. TRANSVERSE PAVEMENT MARKINGS SUCH AS STOP BARS, CROSSWALKS, ARROWS, AND
LEGENDS SHALL BE INSTALLED IN ACCORDANCE WITH MUTCD.

GRADING AND DRAINAGE NOTE:

"ADEQUATE DRAINAGE, EROSION AND SEDIMENT CONTROL MEASURES, BEST MANAGEMENT
PRACTICES, AND/OR OTHER STORM WATER MANAGEMENT FACILITIES SHALL BE PROVIDED AND
MAINTAINED AT ALL TIMES DURING CONSTRUCTION. DAMAGES TO ADJACENT PROPERTY
AND/OR THE CONSTRUCTION SITE CAUSED BY CONTRACTOR’S PROPERTY OR PROPERTY
OWNER’S FAILURE TO PROVIDE AND MAINTAIN ADEQUATE DRAINAGE AND EROSION/SEDIMENT
CONTROL FOR THE CONSTRUCTION AREA SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR
AND/OR PROPERTY OWNER.”

SHEPHARD-WESNITZER GENERAL NOTES

PROJECT SPECIFICATIONS

ALL WORK SHALL BE ACCOMPLISHED IN ACCORDANCE WITH THE CURRENT EDITIONS OF THE
FOLLOWING STANDARDS AND SPECIFICATIONS, AND ANY SPECIAL PROVISIONS PREPARED FOR
THE PROJECT. THE TERM "CURRENT” MEANS THE DATE OF THE SPECIFICATIONS IN EFFECT
AS OF THE DATE OF THE ENGINEERS SEAL ON THESE PLANS.

MARICOPA ASSOCIATION OF GOVERNMENTS (M.A.G.) UNIFORM STANDARD SPECIFICATIONS AND
DETAILS FOR PUBLIC WORKS CONSTRUCTION

CITY OF PAGE GENERAL DEVELOPMENT AND SUBDIVISION REGULATIONS

AMERICAN WATER WORKS ASSOCIATION STANDARDS

ARIZONA ADMINISTRATIVE CODE

INTERNATIONAL PLUMBING CODE (IPC)

INTERNATIONAL BUILDING CODE (IBC)

THE GENERAL CONTRACTOR AND ALL SUBCONTRACTORS ARE REQUIRED TO OBTAIN COPIES OF
THESE, AS WELL AS ANY OTHER STANDARDS OR SPECIFICATIONS REQUIRED TO SUCCESSFULLY
COMPLETE THE WORK AS DESCRIBED IN THESE PLANS AND/OR ANY SPECIAL PROVISIONS
PREPARED FOR THE PROJECT. THIS REQUIREMENT EXTENDS TO ANY STANDARDS, DETAILS,
OR SPECIFICATIONS REFERENCED BY THE CONSTRUCTION DOCUMENTS AND NOT INCLUDED IN
THE LIST ABOVE.

QUANTITY ESTIMATE AND PAYMENT PROVISIONS

IF ANY MATERIAL QUANTITIES ARE SHOWN ON THESE PLANS, THEY ARE TO BE CONSIDERED
AS APPROXIMATE ONLY AND ARE FURNISHED AS A CONVENIENCE TO THE CONTRACTOR IN
EVALUATING THE MAGNITUDE OF THE PROJECT SCOPE. IT IS THE SOLE RESPONSIBILITY OF
THE CONTRACTOR TO VERIFY THE ACTUAL QUANTITIES OF WORK REQUIRED AND BASE HIS BID
ON HIS OWN INDEPENDENT ESTIMATE OF THE WORK SCOPE AND QUANTITIES OF MATERIALS
REQUIRED.

THE ESTIMATED QUANTITIES MAY NOT DIRECTLY CORRESPOND TO A BID SCHEDULE/SCHEDULE
OF VALUES INCLUDED IN THE CONTRACT DOCUMENTS. PAYMENT FOR ANY WORK
ACCOMPLISHED SHALL BE IN ACCORDANCE WITH THE PAYMENT PROVISIONS OUTLINED IN THE
CONTRACT DOCUMENTS.

UTILITY COORDINATION

THE CONTRACTOR SHALL HAVE THE RESPONSIBILITY FOR COORDINATING ALL UTILITY
RELOCATIONS, VALVE BOX/MANHOLE OR OTHER SURFACE APPURTENANCE ADJUSTMENTS,
RESOLUTION OF UTILITY CONFLICTS, OBTAINING NECESSARY PERMITS, SCHEDULING BLUE
STAKE, CONDUCTING EXPLORATORY EXCAVATIONS IN ADVANCE OF UTILITY INSTALLATIONS, AND
GENERAL CONFORMANCE TO UTILITY AGENCY REQUIREMENTS AND SPECIFICATIONS FOR
CONDUCTING THE WORK.

THE CONTRACTOR IS SPECIFICALLY ADVISED TO EXAMINE THE SITE FOR EVIDENCE OF AND
CONFLICTS WITH EXISTING UTILITIES PRIOR TO SUBMITTING HIS BID. EXISTING UTILITIES HAVE
BEEN SHOWN ON THE PLANS IN THEIR APPROXIMATE LOCATIONS BASED ON FIELD
OBSERVATIONS AND ANY FURNISHED RECORD INFORMATION, BUT THERE IS NO GUARANTEE
THAT ALL UTILITY CONFLICTS HAVE BEEN IDENTIFIED. AT THE TIME OF CONSTRUCTION, THE
EXACT SIZES, TYPES, AND LOCATIONS OF EXISTING UNDERGROUND IMPROVEMENTS SHALL BE
DETERMINED BY THE CONTRACTOR AND HE SHALL FURNISH MATERIALS AS NECESSARY TO
CONSTRUCT THE REQUIRED CONNECTIONS.

THE CONTRACTOR SHALL PERFORM ALL NECESSARY POTHOLES AND UTILITY LOCATING AT
LEAST TWO WEEKS IN ADVANCE OF ALL UNDERGROUND UTILITY WORK TO ENSURE EXPEDIENT
COMPLETION OF THE WORK IN ACCORDANCE WITH THE PROJECT SPECIFICATIONS. LOCATING
EXISTING UTILITIES FOR THE PURPOSE OF IDENTIFYING CONFLICTS IN ADVANCE OF THE UTILITY
RELOCATIONS IS AN IMPORTANT ELEMENT OF THE PROJECT. FAILURE OF THE CONTRACTOR
TO LOCATE EXISTING UTILITIES AT LEAST TWO WEEKS IN ADVANCE OF THE CONSTRUCTION
ACTIVITIES WILL DIMINISH HIS ABILITY TO MAKE A CLAIM FOR DELAYS FOR UTILITY
RELOCATIONS.

ALL FRAMES, COVERS AND VALVE BOXES IN THE CONSTRUCTION AREA SHALL BE ADJUSTED
TO FINAL FINISH GRADES, WHETHER INDICATED ON THE PLANS OR NOT. ANY NECESSARY
ADJUSTMENTS WHICH ARE NOT SEPARATELY ITEMIZED IN THE BID SCHEDULE SHALL BE
CONSIDERED INCIDENTAL TO THE WORK.

THE APPROPRIATE UTILITY COMPANIES SHALL BE NOTIFIED BY THE CONTRACTOR PRIOR TO
ANY CONSTRUCTION. "BLUE STAKE” NUMBER IS 1—800—STAKE—IT. CONTRACTOR SHALL

ALLOW TWO WORKING DAYS AFTER "BLUE STAKE” IS NOTIFIED, BEFORE COMMENCING ANY

EXCAVATION WORK IN PROXIMITY OF BURIED UTILITIES.

AT LEAST TWO WORKING DAYS PRIOR NOTICE IS REQUIRED BEFORE DISRUPTING EXISTING
UTILITY SERVICES TO MAKE CONNECTIONS. THE NOTICE MUST INCLUDE THE EXACT TIME OF
THE DISRUPTION OF SERVICE AND THE EXPECTED DURATION OF THE LOSS OF SERVICE. THE
NOTICE SHALL BE FURNISHED TO THE OWNER OR OTHERS.

QUANTITIES
101 SAWCUT & REMOVE EXISTING AC PAVEMENT 2’ OFF EDGE PER MAG SPECS 336 & 350. 1969 [ LF
103 REMOVE & DISPOSE OF EXISTING CONCRETE CURB AND GUTTER PER MAG SPECS 336 1952 | LF
& 350. CURB & GUTTER SHALL BE REMOVED TO NEAREST JOINT.
104 REMOVE & DISPOSE OF EXISTING CONCRETE SIDEWALK PER MAG SPECS 336 & 350. 6526 | SF
108 REMOVE EXISTING CONCRETE PER MAG SPECS 336 & 350. 298 | SF
109 REMOVE & DISPOSE OF EXISTING CONCRETE DRIVEWAY PER MAG SPECS 336 & 350. 1236 | SF
110 MILL EXISTING ASPHALT (1 1/2” DEPTH FULL WIDTH) 5352 [ SY
115 REMOVE AND DISPOSE EXISTING LANDSC APE TIMBERS 90 | LF
CONSTRUCTION KEYNOTES
200 CONSTRUCT RADIAL ADA RAMP PER MAG STANDARD DETAIL 236—5 AND DETAIL 1 DWG 4 EA
C2. RADIUS PER RAMP DETAILS ON C7.
201 CONSTRUCT PARALLEL ADA RAMP PER DETAIL 1 ON DWG C2 AND RAMP DETAILS ON 16 |EA
DWG C7.
220A CONSTRUCT VERTICAL CURB & GUTTER PER MAG STD DTL 220-1 TYPE ’'A’ 1518 | LF
220B CONSTRUCT RIBBON CURB PER MAG STD DTL 220-1 TYPE 'B’ 62 | LF
230 CONSTRUCT 5 WIDE CONCRETE SIDEWALK PER MAG STD DTL 230 7982 | SF
240 CONSTRUCT VALLEY GUTTER PER MAG STD DTL 240 60 | LF
241 CONSTRUCT VALLEY GUTTER REPAIR TO MATCH EXISTING 276 | SF
260 PLACE 1 1/2” ASPHALT OVERLAY PER DETAIL 2 TYPE 1 ON DWG C2 634 | TONS
261 PLACE 3” ASPHALT DRIVEWAY PATCH PER DETAIL 2 TYPE 2 ON DWG C2 7 | TONS
600 REPLACE PAVEMENT MARKINGS TO MATCH EXISTING 11LS
610 UTILITY RELOC ATION PER OWNERS DIREC TION. 4 |EA

6” TO 0" CURB
TRANSITION

DEPRESSED
0” CURB

INSTALL 24"
ADA DOMES.

1.
INSTALL 24"

RADIAL RAMP

—

EXISTING AC
PAVEMENT

NOTES:

ADA DOMES TO BE TEKWAY ADA TRUNCATED
DOMES/DETECTABLE WARNING TILES BY STRONGGO

ADA DOMES. | 8” CURB INDUSTRIES OR ENGINEER APPROVED EQUIVALENT.
RAMP CURB +6” 48 2. COLOR OF DOMES TO BE YELLOW.
% NE—— 3. 6 RAMP LENGTH IS STANDARD BUT MAY VARY
NOTE 3 ~ LI L —+0 +6” BASED ON EXISTING ROADWAY SLOPES. MAX SLOPE
+6” Lf,\,’? 5" ||| Brefuan |k +0" SHALL NOT EXCEED 8.0% UNLESS REQUIRED LENGTH
{ 2% EXCEEDS 15'. MINIMUM RAMP LENGTH IS 6.
+6 ~ o DEPRESSED 4. CROSS SLOPES TO NOT EXCEED 2% IN ANY
+0” 0" CURB DIRECTION. 1.5% IS PREFERRED.
LENGTH
—1 PER PLANS |=—
6 MIN 5. REFERENCE RAMP DETAILS DWG C8 FOR DESIGNED
RAMP ELEVATIONS.
6. RAMPS TO BE 6" THICK CLASS A CONCRETE WITH
PARALLEL RAMP A MEDIUM BROOM FINISH.
RAMP DETAILS /1
NO SCALE \\_/
3.0" AC
(2-LIFTS)
TACK COAT
(BETWEEN LIFTS)
1.1/2" AC

(1—-LIFT OVERLAY) 17

TACK COAT (PER MAG 329) 3 AC
(ON MILLED SURFACE) PAVEMENT

4_

T1/2°MILL 32 AGGREGATE
BASE COURSE

EXISTING
BASE COURSE

$

TYPE 1 - MILL & REPLACE

SCARIFY SUBGRADE
TO 6” AND COMPACT

TO 95% (SUBGRADE
/_PREPARATION PER
MAG SS 301)

TYPE 2 - FULL DEPTH PAVEMENT

PAVEMENT SECTIONS [/ 2\

NO SCALE \\_/

ARTHUR H.

BECKWITH

CITY OF PAGE
ARIZONA

CITY OF PAGE

NOTES & DETAILS

AS SHOWN

20278
JUN 21
MWJ
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SCALE:
DRAWN:

AHB
AHB

DESIGN:
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928.773.0354
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928.774.8934 fax

Flagstaff, AZ 86001

WWW.swiaz.com

Shephard / \X/esnitzer, Inc.
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Contact Arizona 811 at least two full
working days before you begin excavation
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~— CENTRAL MERIDIAN SCALE FACTOR:  0.9999 (EXACT) nd
SCALE 1” : 60’ S -
e — ALL MEASURED DISTANCES AND BEARINGS SHOWN HEREON ARE GRID VALUES Z
0 30 60 800-06-002 BASED ON THE PRECEDING PROJECTION DEFINITION. THE PROJECTION WAS O
DEFINED SUCH THAT GRID DISTANCES ARE EQUIVALENT TO "GROUND” O
DISTANCES IN THE PROJECT AREA.
—
800—06—001 THE BASIS OF BEARINGS IS TRUE GEODEDIC NORTH; NOTE THAT THE <
MEASURED GRID BEARINGS SHOWN HEREON (OR IMPLIED BY GRID —
COORDINATES) DO NOT EQUAL GEODETIC BEARINGS DUE TO MERIDIAN Z
CONVERGENCE. @)
ORTHOMETRIC HEIGHTS (ELEVATIONS) WERE TRANSFERRED TO THE SITE FROM ™N
NGS CONTROL POINT "AZFL" USING GPS WITH NGS GEOID MODEL "GEOID12A”. e
ELEVATIONS SHOWN HEREON ARE REFERENCED TO THE PUBLISHED ELEVATION O
OF THIS STATION. 8 T
<C
THE SURVEY WAS CONDUCTED USING GPS REFERENCED TO THE NATIONAL o
SPATIAL REFERENCE SYSTEM. A PARTIAL LIST OF POINT COORDINATES FOR
THIS SURVEY IS GIVEN BELOW (ADDITIONAL COORDINATES ARE AVAILABLE ES
UPON REQUEST). LOCAL NETWORK ESTIMATES ARE GIVEN AT THE 95%
CONFIDENCE LEVEL AND ARE BASED ON A LEAST—SQUARES ADJUSTMENT OF >
800—06—009A STATISTICALLY INDEPENDENT OBSERVATIONS. Eg
800—64—013 CONTROL POINT "CP _CR SWI CONTROL” (POINT #1000)
LATITUDE: N 36.9175552 NORTHING: 2153599.1331
LONGITUDE: W 111.4645405 EASTING: 832165.3668
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CONTROL POINT "CPR 1.5IN PLC” (POINT #1002) ST B B Bl I
LATITUDE: N 36.9186261 NORTHING: 2153990.5908 .
LONGITUDE: W 111.4634081 EASTING: 832494.5353 S| | 4 Z| z g
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CONTROL POINT "CPR 2IN AC” (POINT #1005)
POINT #1002 LATITUDE: N 36.9168084 NORTHING: 2153327.2975 ©
LONGITUDE: W 111.4645176 EASTING: 832173.3442 oM _8 ¢
ELLIPSOID HEIGHT: 4213.080 FT ELEVATION: 4290.189 FT g%Sm 3
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CONTROL POINT "CPR 3IN BC IN HH” (POINT #1003) R %
LATITUDE: N 36.9199186 NORTHING: 2154463.0207 i g@g g
800-06-008C LONGITUDE: W 111.4620579 EASTING: 832886.9737 NBoa 3
ELLIPSOID HEIGHT: 4188.151 FT ELEVATION: 4265.258 FT v
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o [ad
— —__ / - SAWCUT & REMOVE EXISTING AC PAVEMENT 2’ OFF EDGE E <
< e PER MAG SPECS 336 & 350. -
° __v——/—-:A REMOVE & DISPOSE OF EXISTING CONCRETE CURB AND
S FCAMEIR TR P - GUTTER PER MAG SPECS 336 & 350. CURB & GUTTER
'|: * SHALL BE REMOVED TO NEAREST JOINT.
g - REMOVE & DISPOSE OF EXISTING CONCRETE SIDEWALK PER
MAG SPECS 336 & 350.
- REMOVE EXISTING CONCRETE VALLEY GUTTER PER MAG Z
SPECS 336 & 350. <
- REMOVE & DISPOSE OF EXISTING CONCRETE DRIVEWAY PER 1
MAG SPECS 336 & 350. 0
- MILL EXISTING ASPHALT (1 1/2" DEPTH FULL WIDTH) Z
@ REMOVE AND DISPOSE EXISTING LANDSC APE TIMBERS C_)
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SEE DET 1 ON
DWG C8
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-

CONSTRUCTION KEYNOTES

CONSTRUCT RADIAL ADA RAMP PER MAG
STANDARD DETAIL 236—5 AND DETAIL 1 DWG C2.
RADIUS PER RAMP DETAILS ON C7.

CONSTRUCT PARALLEL ADA RAMP PER DETAIL 1 ON
DWG C2 AND RAMP DETAILS ON DWG C7.

CONSTRUCT VERTICAL CURB & GUTTER PER MAG
STD DTL 220—1 TYPE 'A’

CONSTRUCT RIBBON CURB PER MAG STD DTL
220—-1 TYPE 'B’

CONSTRUCT 5 WIDE CONCRETE SIDEWALK PER MAG

800—06—007(5\‘*/ AR R et » e -

=

______ ‘ ) ‘ \\ﬁ STD DTL 230
e CONSTRUCT VALLEY GUTTER PER MAG STD DTL
240
CONSTRUCT VALLEY GUTTER REPAIR TO MATCH
EXISTING

PLACE 1 1/2" ASPHALT OVERLAY PER DETAIL 2
TYPE 1 ON DWG C2

PLACE 3" ASPHALT DRIVEWAY PATCH PER DETAIL
2 TYPE 2 ON DWG C2

REPLACE PAVEMENT MARKINGS TO MATCH EXISTING

QEEEERHODE @

UTILITY RELOCATION PER OWNERS DIREC TION.
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Call 811 or click Arizona811.com
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Contact Arizona 811 at least two full
working days before you begin excavation
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¥ P i, ' \ CONSTRUCT RADIAL ADA RAMP PER MAG 5 <
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. \ RADIUS PER RAMP DETAILS ON C7. S =
\ CONSTRUCT PARALLEL ADA RAMP PER DETAIL 1 ON = <
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N 800—-64-014 L LI
. N CONSTRUCT VERTICAL CURB & GUTTER PER MAG -l
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,\, / v : 800—06—013 CAUTION CONSTRUCT RIBBON CURB PER MAG STD DTL @)
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CONSTRUCTION KEYNOTES

CONSTRUCT RADIAL ADA RAMP PER MAG
STANDARD DETAIL 236—5 AND DETAIL 1 DWG C2.
RADIUS PER RAMP DETAILS ON C7.

CONSTRUCT PARALLEL ADA RAMP PER DETAIL 1 ON
DWG C2 AND RAMP DETAILS ON DWG C7.

CONSTRUCT VERTICAL CURB & GUTTER PER MAG
STD DTL 220—1 TYPE 'A’

CONSTRUCT RIBBON CURB PER MAG STD DTL
220—-1 TYPE 'B’

CONSTRUCT 5 WIDE CONCRETE SIDEWALK PER MAG

STD DTL 230

CONSTRUCT VALLEY GUTTER PER MAG STD DTL
240

CONSTRUCT VALLEY GUTTER REPAIR TO MATCH
EXISTING

PLACE 1 1/2" ASPHALT OVERLAY PER DETAIL 2
TYPE 1 ON DWG C2

PLACE 3” ASPHALT DRIVEWAY PATCH PER DETAIL
2 TYPE 2 ON DWG C2

REPLACE PAVEMENT MARKINGS TO MATCH EXISTING

UTILITY RELOCATION PER OWNERS DIREC TION.
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Contact Arizona 811 at least two full
working days before you begin excavation

AR|;
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Call 811 or click Arizona811.com
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/ [
A. EROSION & SEDIMENT CONTROL STANDARD NOTES —~— / / "
C. STRUCTURAL PRACTICES LEGEND - - / )
1. THE CONTRACTOR MUST NOTIFY BLUE STAKE AT 1-800—STAKE—IT AT LEAST 24 HOURS PRIOR TO THE ~—— < <
START OF CONSTRUCTION IN ACCORDANCE WITH APPLICABLE CITY ORDINANCES AND POLICIES. 1. STORM DRAIN INLET & SPILLWAY PROTECTION: ALL STORM SEWER INLETS AND SPILLWAYS SHALL BE - - a =z
PROTECTED DURING CONSTRUCTION. SEDIMENT—LADEN WATER SHALL BE FILTERED BEFORE ENTERING THE S
2. ALL EROSION CONTROL MEASURES SHOWN ON THE APPROVED PLAN MUST BE IN PLACE, INSPECTED AND STORM SEWER INLETS AND CULVERTS. © =
APPROVED BY THE CITY PRIOR TO CLEARING, STRIPPING OF TOPSOIL OR GRADING. O INLET PROTECTION > <
D. VEGETATIVE PRACTICES ~ - =
3. THE CONTRACTOR SHALL POST A SIGN AT THE MAIN ENTRANCE TO THE CONSTRUCTION SITE CONTAINING —BEre— ~— o
THE AZPDES AUTHORIZATION NUMBER AND/OR COPY OF NOTICE OF INTENT AUTHORIZATION, CONSTRUCTION 1. EXISTING VEGETATION WILL BE PRESERVED OUTSIDE ALL LIMITS OF DISTURBANCE. iy 14+17.68 ~
SITE OPERATOR CONTACT NAME AND TELEPHONE NUMBER, A BRIEF PROJECT DESCRIPTION, AND THE o ~
LOCATION OF THE APPROVED STORM WATER POLLUTION PREVENTION PLAN. THE SIGN SHALL ALSO DISPLAY E. MANAGEMENT STRATEGIES S — DRAINAGE FLOW - - 14 =z
THE NAME, CONTACT INFORMATION, AND QUALIFICATIONS OF THE PERSONNEL PERFORMING ROUTINE ~—— +00 <
INSPECTIONS. 1. CONSTRUCTION WILL BE SEQUENCED SO THAT GRADING OPERATIONS CAN BEGIN AND END AS QUICKLY AS -~ < ]
POSSIBLE.
4. THE CONTRACTOR'S REPRESENTATIVE IS RESPONSIBLE FOR THE INSTALLATION OF ANY ADDITIONAL EROSION \\ / al
CONTROL MEASURES NECESSARY TO PREVENT EROSION AND SEDIMENTATION. 2. INSTALL TEMPORARY CONSTRUCTION ENTRANCE. MUD AND DEBRIS SHALL BE WASHED FROM ALL oy
CONSTRUCTION VEHICLES AND EQUIPMENT BEFORE LEAVING THE SITE. A WATER TANK TRUCK WILL BE USED SCALE 1 : 60 < -
5. THE CONTRACTOR'S REPRESENTATIVE SHALL INSPECT AND DOCUMENT ALL EROSION AND SEDIMENT IF PUBLIC WATER IS UNAVAILABLE. e — i T~ O
CONTROL MEASURES DAILY AND AFTER EACH SIGNIFICANT RAINFALL. 0 30 50 ~ <
3. INSTALL PERIMETER CONTROLS AS SHOWN TO INCLUDE DIVERSION DIKES, SILT FENCE, AND STRAW ROLLS. \ Y
6. INSPECTION FORMS SHALL BE COMPLETED BY THE CONTRACTOR'S INSPECTOR WITH THE MINIMUM FOLLOWING SEDIMENT TRAPPING MEASURES SHALL BE INSTALLED AS A FIRST STEP IN GRADING 800—06—002 —
INFORMATION: INSPECTION DATE, TITLE AND QUALIFICATIONS OF EACH INSPECTOR, WEATHER INFORMATION =
FOR PERIOD SINCE LAST INSPECTION, LOCATION OF DISCHARGE OF SEDIMENT OR OTHER POLLUTANTS, LIST 4. GRADING OPERATIONS MAY COMMENCE ONCE PERIMETER CONTROLS, DIVERSIONS AND TRAPPING MEASURES
OF BMPS THAT NEED TO BE MAINTAINED OR ARE INADEQUATE, LIST ADDITIONAL NEEDED BMPS, ARE INSTALLED. @)
CORRECTIVE ACTION REQUIRED, SOURCES OF ALL NON—STORMWATER AND CONTROL MEASURES, DATES
WHEN MAJOR GRADING ACTIONS OCCURRED, POLLUTANT DISCHARGE STATUS OF STORAGE AREAS, AND 5. FILL SLOPE SURFACES SHALL BE LEFT IN ROUGHENED CONDITION TO REDUCE SHEET AND RILL EROSION OF O
DATES WHEN CONSTRUCTION ACTIVITIES CEASED. THE SLOPES. THE CONTRACTOR SHALL REDIRECT CONCENTRATED FLOW AWAY FROM THE FILL SLOPES BY 800—06—001
INSTALLING EARTH BERMS AND DIRECT THE RUN—OFF TO STABILIZED OUTLET OR SEDIMENT BASIN AND Z
7. THE SWPPP SHALL BE MODIFIED BY THE CONTRACTOR WITHIN 7 CALENDAR DAYS FOLLOWING AN TRAPPING DEVICES. O
INSPECTION THAT DISCOVERS AN INADEQUATE BMP. BMPS SHALL BE MODIFIED OR ADDED AS SOON AS o
PRACTICABLE AFTER THE BMP HAS BEEN DETERMINED INADEQUATE. 6. TEMPORARY SEEDING OR OTHER STABILIZATION METHODS WILL FOLLOW IMMEDIATELY AFTER GRADING. )
8. SEDIMENT BASIN MEASURES WILL BE INSTALLED AS A FIRST STEP IN GRADING AND WILL BE SEEDED AND 7. ONCE THE UTILITIES, CURB AND GUTTER, AND THE ROADS ARE BROUGHT NEAR FINAL GRADE IN A MANNER O
MULCHED IMMEDIATELY FOLLOWING INSTALLATION. SUCH THAT STORM SEWER SYSTEMS ARE FUNCTIONAL, INSTALL THE STANDARD INLET PROTECTION X
AROUND THE STRUCTURES.
9. PERMANENT SOIL STABILIZATION SHALL BE APPLIED TO DENUDED AREAS WITHIN SEVEN (7) DAYS AFTER LL
FINAL GRADE IS REACHED AND ALL WORK COMPLETED ON ANY PORTION OF THE SITE. TEMPORARY SOIL 8. ONCE FINAL GRADES ARE ESTABLISHED TO CREATE SHEET FLOW CONDITIONS IN ACCORDANCE WITH L
STABILIZATION SHALL BE APPLIED WITHIN SEVEN (7) DAYS TO DENUDED AREAS THAT MAY NOT BE AT EFVQEL#Q%?\J %Ff@é'\éAiﬁD FI;’?\ATSTII::IR;{&)NTSET F?SNTSFIQ%CTF%F;'M?TYEFLN%LAE%\IL ,AS\EJL';-HSEPZ(:E% /E'\\‘(DTEEM&&EECXT%ENG 2
FINAL GRADE BUT WILL REMAIN UNDISTURBED FOR LONGER THAN FOURTEEN (14) DAYS. ROADS AND :
PARKING AREAS SHALL BE STABILIZED AS SOON AS PRECIPITATION OCCURS OR IRRIGATION IS AVAILABLE. INSTALL CHECK DAMS AND OUTLET PROTECTION AS SHOWN ON THE PLAN. all
10. WHEN SEDIMENT APPEARS ON A PAVED ROAD SURFACE, THE ROAD WILL BE CLEANED THOROUGHLY AT 9. FOR VEGETATIVE STABILIZATION OF ALL DENUDED AREAS SEE EROSION CONTROL MEASURES AND L
THE END OF EACH DAY. SEDIMENT WILL BE REMOVED FROM THE ROADS BY SHOVELING OR SWEEPING AND VEGETATIVE PRACTICES. O
gEéRASEF,’\,OTRlTSEDRESOCESEmMTE,T@ f,l%{,LRE%L DISPOSAL AREA.  STREET WASHING WILL BE ALLOWED ONLY AFTER 10. THE JOB SUPERINTENDENT SHALL BE RESPONSIBLE FOR THE INSTALLATION AND MAINTENANCE OF ALL >
: EROSION AND SEDIMENT CONTROL PRACTICES. 800—06—009A —
1. AREAS WHICH ARE NOT TO BE DISTURBED WILL BE CLEARLY MARKED BY FLAGS, SIGNS, ETC. 11. AFTER ACHIEVING PERMANENT STABILIZATION, THE TEMPORARY EROSION & SILTATION CONTROLS WILL BE ©
12. A COPY OF THE PROJECT'S STORM WATER POLLUTION PREVENTION PLAN (SWPPP) SHALL BE MAINTAINED CLEANED UP AND REMOVED FROM THE SITE. 800—64—013
AT THE CONSTRUCTION SITE AND SHALL ALWAYS BE AVAILABLE FOR REVIEW. . MAINTENANCE
13. CONTRACTOR SHALL BE RESPONSIBLE FOR UPDATING THE SWPPP THROUGHOUT CONSTRUCTION AND
INDICATE ANY AND ALL REVISIONS / UPDATES ON THIS PLAN. 1. IN GENERAL, ALL EROSION & SEDIMENT CONTROL MEASURES WILL BE CHECKED DAILY AND AFTER EACH
SIGNIFICANT ~ RAINFALL. .
ol N 9
14. APPROVAL OF PLANS DOES NOT RELIEVE THE OPERATOR FROM CORRECTING ERRORS OR OMISSIONS R ©
DISCOVERED DURING CONSTRUCTION. CONFORMANCE WITH THE REQUIREMENTS OF THIS PLAN SHALL IN NO 2. DURING CONSTRUCTION, ALL STORM SEWER INLETS WILL BE PROTECTED BY INLET PROTECTION DEVICES, MEINGEEE:
WAY RELIEVE THE OPERATOR FROM HIS RESPONSIBILITIES TO THE SITE AND ADJACENT PROPERTIES. MAINTAINED AND MODIFIED AS REQUIRED BY CONSTRUCTION PROGRESS. S0 ] Bl B B
TEMPORARY EROSION CONTROL SHALL CONSIST OF, BUT NOT BE LIMITED TO, CONSTRUCTING SUCH
MUD AND EROSION DAMAGE TO PUBLIC AND PRIVATE PROPERTY AS A RESULT OF THE CONSTRUCTION OF UPHILL SIDE OF TRENCHES. NO MATERIAL IS TO BE PLACED IN  STREAMBEDS. WHERE SOIL IS PLACED ON 800—64—014 S I R R e
THIS PROPERTY. DOWNHILL SIDE OF TRENCHES, IT IS TO BE BACK—SLOPED TO DRAIN TOWARD THE TRENCH. WHEN | Ll ul 2|8 %
NECESSARY TO DEWATER THE TRENCHES, THE PUMP DISCHARGE HOSE MUST OUTLET IN A STABILIZED ol B| 2| 3| 3|2
15. CONTRACTOR SHALL IMMEDIATELY RESTORE ANY DAMAGED EROSION CONTROL MEASURE WITHIN THE AREA. S| 3| a| 8| 8|5
PROJECT BOUNDARY.
G. GENERAL NOTES
16. TREE SAVE AREAS SHALL BE CLEARLY MARKED IN THE FIELD BY ORANGE SAFETY FENCE.
1. ALL CONSTRUCTION SHALL CONFORM TO CITY STANDARDS, MAG STANDARDS, AZPDES STANDARDS AND POINT #1002 ©
17. THE SWPPP SHALL BE MODIFIED BY THE CONTRACTOR WITHIN 15 BUSINESS DAYS FOLLOWING ANY CHANGE SPECIFICATIONS, AND GENERALLY ACCEPTED CONSTRUCTION PRACTICE. oM X
IN DESIGN, CONSTRUCTION OPERATION, OR MAINTENANCE THAT HAS A SIGNIFICANT EFFECT ON DISCHARGE om—+ £
OR NOT PREVIOUSLY ADDRESSED IN THE SWPPP. 2. THESE PLANS REPRESENT A REASONABLE EFFORT TO IMPLEMENT THE MOST CURRENT AND BEST O 00 O 8
MANAGEMENT PRACTICES (BMPS) IN MITIGATING STORM WATER POLLUTION DURING CONSTRUCTION. THE 800—06-013 R T BN
18. THE SWPPP SHALL BE MODIFIED BY THE CONTRACTOR WITHIN 15 BUSINESS DAYS IF IT IS DETERMINED EFFECTIVENESS OF THE MITIGATION MEASURES DEPICTED IN THESE PLANS DEPEND IN PART ON PROPER «NaQ B
THAT DISCHARGE IS CAUSING OR CONTRIBUTING TO WATER QUALITY EXCEEDENCES OR THE SWPPP IS INSTALLATION, IMPLEMENTATION, MAINTENANCE AND REPAIR OF THE DEVICES SELECTED. o< 3
INEFFECTIVE. 5 -~ 7
3. THE DETAILS SHOWN ON THE DETAIL SHEET ARE BY SHEPHARD — WESNITZER, INC. AND BY EROSION DRAW x O o Q2
19. ALL WORK IN ADOT RIGHT OF WAY SHALL MEET THE REQUIREMENTS OF THE ADOT CONSTRUCTION PERMIT. 4.0 (COPYRIGHT 2002 ©JOHN MCULLAH) UNDER A LICENSE AGREEMENT. 800—06—008C ngow I
~Ng N
B. EROSION CONTROL MEASURES n O
ALL VEGETATIVE AND STRUCTURAL EROSION AND SEDIMENT CONTROL PRACTICES SHALL BE CONSTRUCTED .
AND MAINTAINED ACCORDING TO MINIMUM STANDARDS AND SPECIFICATIONS ESTABLISHED HEREIN. 9]
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