
 

 

REQUEST FOR PROPOSALS (RFP):  

DESIGN-BUILD BMX PUMP TRACK PARK 
 

NOTICE IS HEREBY GIVEN that he City of Page is seeking proposals for a – DESIGN-BUILD BMX PUMP 

TRACK PARK project to be located in Page, Arizona in accordance with the specifications outlined in the RFP 

documents. The proposal must be received by the City Clerk for the City of Page, Page City Hall, 697 Vista Avenue, 

Page, Arizona, by or before 4:30 PM on December 29, 2025. At that time, proposals will be opened publicly and 

recorded by the City Clerk.  

 

Proposals must be in the actual possession of the City Clerk’s Office on or prior to the exact time and date indicated 

above. Late proposals shall not be considered and will be returned unopened. The prevailing clock shall be the City 

Clerk’s clock. 

 

The project name and proposer’s name and address should be clearly indicated on the outside of the envelope. 

Proposals sent through Federal Express or other express mail agencies must have the proposal documents sealed 

within an additional envelope inside the outer mailer. 

 

Questions and requests for additional specifications and/or documents shall be directed to: Justin Aronoff, Parks 

and Trails Manager, P.O. Box 1180, Page, AZ  86040, jaronoff@pageaz.gov, 928-645-4305.  

  

Persons with disabilities may call the City’s Human Resources Director at (928) 645-4231 regarding availability of 

information in alternative formats. 

 

The City of Page reserves the right to reject any or all proposals or parts thereto and to waive any informalities or 

irregularity in the proposals received. The City will be the sole judge of the merits of the proposals received. No 

binding contract will exist between the proposer and the City until the City executes a written contract. 

 

Upon review and evaluation of the proposals, the City will select and negotiate with the contractor whose proposal 

is responsive to this RFP, receives the highest number of points, and is in the best interest of the City. Any 

documents submitted in response to this RFP must provide sufficient detail and information so as to allow a 

complete evaluation of its merit. The instructions contained herein should be followed for responses to be 

considered responsive to this RFP. The City reserves the right to cancel this RFP at any time. 

PROJECT DESCRIPTION 
The project is an asphalt-paved looping BMX Pump Park with berms, moguls and jumps for use by children and 

adults of every skill level on city park property located adjacent to the Page Sports Complex (477 Haul Rd, Page, 

AZ). The facility should include 3 park benches, and two (2) 15-foot long, and 4-row bleachers located along the 

track, and lighting. The BMX Park location is a relatively flat, dirt area approximately 90’ wide by 200’ long (see 

map).   

 



 

 

 
 

 

 

The objective of this RFP is to select a Design-Build team to work with City staff and stakeholders on the concept 

development, final design, and construction of the BMX Pump Track Park. The schedule is as follows: 

 

Construction Completion – No later than June 30, 2026  

 

The total project cost including design and construction shall not exceed $500,000. 

RFP PROCESS 
 

I. Submission 

One (1) original and five (5) copies for a total of six (6) responses must be submitted. The envelope or package 

containing the responses must be plainly labeled: 

RFP – Design-Build BMX Pump Track Park 

City of Page 

Attn: City Clerk 

P.O. Box 1180 

Page, AZ 86040 

 

It is the sole responsibility of the contractor to see that submittals are received in a timely manner. The contractor 

shall bear any and all risks for any delays associated with their selected method of delivery or that are misdirected 

due to improper identification.  

 

II. Proposal Deadline 

The receipt deadline will be strictly enforced. Late submittals shall be date stamped, remain unopened and notice 

provided to the contractor that: “The submitted proposal was received after the delivery time designated for the 

receipt of responses and therefore considered nonresponsive.” 

 

All submittals shall be prepared and submitted in accordance with the provisions of this RFP. However, the City 

reserves the right to waive any informalities, irregularities, or variances, whether technical or substantial in nature, 

or to reject any and all responses at its sole discretion. Any submittal may be modified or withdrawn prior to the 

indicated time for receipt of the responses or authorized postponement thereof.  



 

 

III. Clarification and Addenda 

Each contractor shall examine all RFP documents and shall judge all matters relating to the adequacy and accuracy 

of such documents. Any inquiries, suggestions, or requests concerning interpretation, clarification, or additional 

information pertaining to the RFP shall be made in writing through the Parks and Trails Manager. 

 

The City shall not be responsible for oral interpretation given by any city employee, representative, or others. The 

issuance of a written addendum is the only official method whereby interpretation, clarification, or additional 

information can be given. If any addenda are issued to the RFP, the City will attempt to notify all prospective 

contractors who have secured the same. However, it shall be the responsibility of each contractor, prior to submitting 

their proposal, to contact the City of Page (928-645-4305) to determine if addenda were issued and to make such 

addenda a part of the proposal. The City reserves the right to request clarification of information submitted and to 

request additional information of one or more applicants. 

 

IV. Preparation Expenses 

Each contractor preparing a response to the RFP shall bear all expenses associated with its preparation and any 

subsequent and related expenses, and no claims for reimbursement shall be submitted to the City for the expense of 

preparation or presentation.  Pursuant to A.R.S. 34-603, the City will pay a stipulated fee of $2000.00 to each 

proposer who provides a responsive but unsuccessful proposal. In exchange for this fee, the City may use any ideas 

or information contained in any proposal. In the alternative, proposers may elect to waive payment of this fee, at 

which point the City may not use any of the ideas or information contained in the unsuccessful proposals. 

 

V. Legal Name 

Responses shall clearly indicate the legal name, address, and telephone number of the contractor and shall indicate 

whether the contractor is a corporation, general partnership, individual or other business entity. Proposals shall be 

signed above the typed or printed name and the title of the signer. The signer shall have the authority to bind the 

contractor to the submitted proposal. 

 

VI. Openness of Procurement Process 

Written responses, other discussions, correspondence, and all other pertinent records shall be handled as public 

records in compliance with State and Federal open records statutes and regulations.  

 

VII. Errors and Omissions 

Once a response is submitted, the City may consider requests by any contractor to correct errors or omissions, but 

shall retain sole discretionary authority to determine the outcome of such a request. 

 

VIII. Retention and Disposal of Statements of Qualifications 

The City reserves the right to retain all submitted proposals for public record keeping purposes. No copies of any 

material will be returned to the contractor. The City reserves the right to cancel this RFP at any time prior to the 

execution of a formal contract. 

 

IX. Collusion 

By offering a response to this RFP the contractor certifies that they have not divulged to or discussed or compared 

its submittal with any competitors, and have not colluded with any other contractor or parties to this process 

whatsoever. The contractor also certifies, and in the case of a joint venture each party thereto certifies as to its own 

organization, that in connection with their submittal: 

 

1. No attempt has been made or will be made by the contractor to induce any other person or company to 

submit or not to submit a proposal for the purpose of restricting competition. 

2. All persons interested in this project, principal, or principals being named therein and no other person have 

an interest in this project or in the agreement to be entered into. 



 

 

3. No person or agency has been employed or retained to solicit or secure an agreement or understating for a 

commission, percentage, brokerage, or contingent fee, excepting bonafide employees or established 

commercial agencies maintained by the contractor for the purpose of doing business. 

4. All companies interested in this project (including the company’s employees, representatives, agents, 

lobbyists, attorneys, and sub-consultants) will refrain, under penalty of disqualification, from direct or 

indirect contact for the purpose of influencing the selection or creating bias in the selection process with 

any person who may play a part in the selection process, including the evaluation panel, the City Manager, 

Executive Directors, Department Heads, and other staff.  This policy is intended to create a level playing 

field for all potential companies; assure that contract decisions are made in public and to protect the integrity 

of the selection process.  All contact on this selection process should be addressed to the authorized 

representative identified below: 

 

Justin Aronoff 

P.O. Box 1180 

Page, AZ  86040 

jaronoff@pageaz.gov  

928-645-4305 

 

X. Design Requirements 

All architect or engineer services performed in this project shall be performed under the direct supervision of a 

professional architect or engineer licensed in the State of Arizona. 

 

All work performed shall comply with applicable federal, state and local laws, codes and regulations including: 

▪ City of Page  

▪ International Building Code (IBC) latest edition  

▪ American Society for Testing Materials (ASTM) specifications as applicable 

▪ American National Standards Institute (ANSI) 

▪ Americans with Disabilities Act and Architectural Barriers Guidelines 

▪ American Concrete Institute publications, latest editions 

▪ Uniform Standard Specifications for Public Works Construction, latest edition as administered by the 

Maricopa Association of Governments. 

XI. Permits and Licenses 

Proposer, and all of proposer's subcontractors, at its and/or their sole expense, shall obtain and maintain during the 

term of any agreement, all appropriate permits, certificates and licenses which will be required in connection with 

the performance of services hereunder. 

SCHEDULE 
 

The schedule for submittal of proposals is as follows: 

• Request for Proposals issued: November 26, 2025 

• Deadline to receive responses: 4:30 p.m., December 29, 2025 

The tentative schedule for the evaluation of proposals is as follows: 

• Evaluation of submittals: December 30 – January 14, 2026 

• The selected contractor will be notified and a contract will be negotiated and then submitted to the Page 

City Council: January 14, 2026 

• The schedule for the evaluation, selection and award may be changed solely at the City’s discretion. 

 



 

 

INSTRUCTIONS FOR PREPARATION OF PROPOSAL 
 

I. General 

All contractors responding to this RFP shall provide sufficient information and data to fully allow a complete 

evaluation of the proposal. Information and data submitted by each contractor with the proposal shall be 

incorporated into the contract documents by reference. 

 

II. Technical and Pricing Proposals 

Contractors shall separately submit a sealed technical proposal and a sealed price proposal. The price proposal 

shall be a guaranteed maximum price. In applying the scoring method outlined below, the selection committee 

will separately evaluate the technical proposal and the price proposal and will evaluate and score the technical 

proposal before opening the price proposal. 

 

The technical proposal shall include: 

 

A. 30% Schematic Design (SD) documents for the BMX Pump Track Park including an asphalt-paved 

looping BMX pump track with berms, moguls and jumps for use by children and adults of every skill 

level on city park property located in the 90’ wide by 200’ long area adjacent to the Page Sports 

Complex (477 Haul Rd, Page, AZ). The facility should also include 3 park benches, and two (2) 15-

foot long, and 4-row bleachers located along the track, and lighting. Documents shall include at a 

minimum: 

i. A Basis of Design Report that describes the proposed improvements, studies used to 

develop the concept design, the standards which govern the design of each improvement 

(including proposed asphalt thickness), and any variances to standards. 

ii. Conceptual water/drainage management. 

iii. Schematic level design plans that graphically present the design intent of all major project 

elements. 

iv.         Graphic renderings and perspective imagery. 

 

B.  A subcontractor selection plan. Please identify the subcontractor trades that are anticipated to be  

      selected and whether the selection will be qualification only based or qualification and competitive       

      bid based. 

 

The pricing proposal shall include: 

 

A.  Total Guaranteed Maximum Price separately identifying the preconstruction service costs and  

      construction costs, including proposer’s construction fee and contingency. 

SCOPE OF SERVICES 
 

I. Scope of Services 

The selected firm is expected to provide the following Scope of Services as directed by the City of Page or staff: 

1. Facilitate project kickoff meeting with City staff. This meeting will set forth the project requirements and 

City criteria for a successful project.  City staff will provide applicable information to the selected Design-

Build team including the City’s vision, goals, concepts, budget and schedule requirements.  



 

 

2. Provide project management, planning and scheduling as required to deliver a successful project for the 

City of Page, on-schedule and on-budget. 

3. Conduct Geotechnical investigation of the project area, as needed. 

4. Conduct topographic survey of the project area.  It is not expected that a boundary survey will be required, 

however, this may be added to the scope of work if deemed necessary. 

5. The Design-Build team shall prepare a site investigation assessment to identify existing utility infrastructure 

in and around the project site.  The Design-Build team shall coordinate their assessment with City staff and 

submit a final assessment report for review prior to completing design. 

6. The Design-Build team shall meet regularly with City staff to ensure the timely progress of the project. 

7. Members of the Design-Build team may be required to represent the project design and construction to City 

Council, City Staff, Park and Recreation Advisory Board and Project Stakeholders or members of the public 

at various times throughout the project. 

8. Prepare 30% Schematic Design (SD) documents. Documents shall include at a minimum: 

a. A Basis of Design Report that describes the proposed improvements, studies used to develop the 

concept design, the standards which govern the design of each improvement, and any variances to 

standards. 

b. Schematic level design plans that graphically present the design intent of all major project elements. 

c. Graphic renderings and perspective imagery. 

The Design-Build team shall submit the 30% Schematic Design documents to the City and other applicable 

review agencies for review and comment. 

9. Prepare 60% Design Development (DD) documents based on comments provided on the 30% (SD) 

documents.  The 60% DD documents should include an updated Opinion of Probable Construction Cost as 

well as outline project specifications in CSI format. 

10. The design team shall submit the 60% Design Development documents to the City and other applicable 

review agencies for review and comment. 

11. Prepare 100% Construction Documents (CD) based on comments provided on the 60% (DD) documents. 

The 100% CD’s should include an updated Opinion of Probable Construction Cost, Project Specifications 

in CSI format, a Bid Schedule and other applicable submittal forms required by reviewing agencies. 

The design team shall submit the 100% Construction Documents to the City and other applicable review 

agencies for review and comment or approval. 100% Construction Documents shall be sealed by an 

appropriately licensed professional in the State of Arizona. 

If additional comments are provided after 100% Construction Documents are reviewed, the design team 

shall address each comment and resubmit the revised 100% Construction Documents for final approval. 

12. Provide a Guaranteed Maximum Price with appropriate contingencies. 

13. Construct the BMX Bike Park facility and agreed upon amenities. 

14. Prepare Record Drawings upon completion of construction. 

15. Other related tasks as identified by City of Page staff. 

PROPOSAL EVALUATION AND SELECTION 
 

I. Evaluation Criteria 

All responses shall be evaluated with respect to the completeness of the information provided, support for all claims 

made, and the overall approach taken. Requirements stated in this RFP are minimum requirements. Innovative, 

creative, or cost saving proposals that meet or exceed these requirements are encouraged and will receive 

consideration accordingly. The following criteria shall be utilized in the evaluation of the contractor’s proposal, in 

order of no importance: 

 

Technical proposal evaluation (100 points possible): 



 

 

 

a.  Quality of products or materials proposed, including warranties (25 points); 

b.  Qualifications and experience of team (25 points); 

c.  Design concepts (25 points); 

d.  Project timeline (15 points); and 

e.  References (10 points).  

 

Price proposal evaluation (50 points possible): 

 

 a.  Total project cost (40 points); and 

 b.  Construction costs (10 points).  

 

II. Selection Process 

A Selection Committee will evaluate and score each submission according to the criteria set forth above. The 

selection committee will separately evaluate the technical proposal and the price proposal and will evaluate and 

score the technical proposal before opening the price proposal. There will be a single final list of three firms arranged 

by highest score first, and the City will enter into contract negotiations with the first firm on the list. The final 

contract will be presented to the City Council for their review and award at their discretion. 

 

III. Miscellaneous 

This RFP does not commit the City to award a contract.  The City reserves the right to accept or reject any or all 

proposals received as a result of this request or to cancel this request in part or in its entirety.   

 

The City may reject responses if: 

1. The contractor misstates or conceals any material fact in the submission; 

2. The rejection of all responses is deemed to be in the best interest of the City; 

3. The submission is incomplete or otherwise does not conform to the requirements outlined herein; 

or 

4. For any other lawful reason. 

Pursuant to A.R.S. 34-603(J), the protest policy and procedure of the Arizona Department of Administration shall 

govern any protests. 

 

The Design Build Contract is attached for the proposer's review.  If a proposer wishes to request modification to 

any of the terms and conditions contained in the contract, these should be identified specifically; otherwise by 

submitting a proposal, the proposer indicates that it is willing to enter into the contract as written.  Failure to identify 

contractual issues of dispute can later be the basis for the City disqualifying a proposer.  Any exceptions to terms, 

conditions, or other requirements must be clearly stated.   



 

 

DESIGN BUILD CONTRACT 

 

THIS CONTRACT is entered into between the City of Page, a body politic and corporate of the State of 

Arizona, hereinafter called “City”, and ____________________________________, hereinafter called 

Contractor, effective this ____ day of __________, 2026. 

 

WITNESSETH 

 

WHEREAS, City requires the services of a Contractor qualified to perform the design build functions for 

the BMX Pump Track Park ("Project", more fully defined below) under the design build method of 

delivery, and 

 

WHEREAS, Contractor was determined to be the most qualified applicant based on City's evaluation of 

qualifications submitted in response to the Request for Proposals, and 

 

NOW, THEREFORE, for good and valuable consideration, the adequacy of which is hereby 

acknowledged, the parties hereto agree to the following: 

 

AGREEMENT 

 

ARTICLE 1. CONTRACT TERM 

 

1.1  Final Completion shall be achieved on or before June 30, 2026, unless this Contract is sooner 

terminated or further extended pursuant to the provisions of this Contract.   

 

ARTICLE 2. SCOPE 

 

2.1  This Contract is a Design Build Contract for the Project. The Design Build Contract includes a Design 

Services phase in which design and permitting issues are addressed, and Construction Phase during which 

the Project shall be constructed. All materials and articles of any kind necessary for the Work are subject 

to the approval of City. 

 

2.2  The Contractor is responsible for design and construction of a complete Project, including all design 

services, plans, specifications, construction, including materials, equipment, labor for installation, 

material testing, training, warranty and as-built drawings.   

 

2.3  Contractor shall perform all design services, construction administration services and construction of 

the Project in accordance with this Contract and the Project Schedule outlined in attached Exhibit B and 

the scope of work outlined in attached Exhibit A. Contractor shall perform all work in accordance the 

terms of the Contract and to the best of Contractor's ability. Contractor shall employ suitably trained and 

skilled personnel to perform all services under this Contract. Contractor agrees to exercise the skill and 

care which would be exercised by comparable professional contractors performing similar services at the 

time and in the locality such services are performed. Furthermore, the Contractor shall perform the Work 

or services in accordance with generally accepted methods and standards. 

 

2.5 City Responsibilities. 



 

 

 

2.5.1 City shall, throughout the performance of the Work, cooperate with Contractor and perform its 

responsibilities, obligations and services in a timely manner to facilitate Contractor’s timely and efficient 

performance of the Work and so as not to delay or interfere with Contractor’s performance of its 

obligations under the Contract. 

 

2.5.2 City shall provide timely reviews and approvals of interim design submissions and other 

documents. 

 

2.5.3 City shall provide, to the extent available, surveys describing the property, boundaries, topography 

and reference points for use during construction, including existing service and utility lines; to the extent 

available, as-built and record drawings of any existing structure at the site; environmental studies, reports 

and assessments describing the environmental conditions, including hazardous materials, in existence at 

the site; and geotechnical studies describing subsurface conditions. 

 

ARTICLE 3. SERVICES 

 

3.1 General Project Administration Services 

 

3.1.1  Contractor will provide and manage the professional design and administer the Project.  Contractor 

will consult with City staff, research applicable design criteria, coordinate and attend meetings as 

necessary, and communicate with members of the Project Team.   

 

3.1.2. Contractor will incorporate the use of best value design, construction methods and alternate 

materials during the design build process.  Contractor shall focus on budget, aesthetics, constructability, 

operation and life cycle costs and compatibility with the surrounding environment. 

 

3.1.3. Contractor shall, within twenty (20) days after award of the Contract, submit a project schedule 

showing the projected design and construction schedule.   

 

3.1.4 All subcontractors and suppliers solicited will be subject to City approval.   

 

3.2 Professional Services. 

 

3.2.1 Contractor shall, consistent with applicable state licensing laws, provide through qualified licensed 

design professionals employed by Contractor, or procured from qualified, independent, licensed design 

consultants, the necessary design services for the preparation of the required drawings, specifications and 

other design submittals to permit Contractor to construct the Project consistent with the City’s 

requirements.  The Contractor and its design professionals shall seal with an Arizona registered 

professional seal all plans and specifications prepared by them for this Contract as required by state law. 

 

3.2.2 The Contractor shall be responsible for the completeness and accuracy of its plans, specifications, 

supporting data and other work prepared or compiled under its obligation for this Project and shall correct, 

at its expense, all errors, omissions and acts therein which may be discovered.  Correction of any errors, 

omissions and acts discovered on plans and specifications shall be the responsibility of the Contractor.  

The cost of the design necessary to correct those errors attributable to the Contractor shall be charged to 



 

 

the Contractor.  Any damage incurred by the City, including additional construction cost caused by such 

errors, omissions or acts, shall be chargeable to the Contractor.  The fact that the City has accepted or 

approved the Contractor’s work shall in no way relieve the Contractor of any of its responsibilities. 

 

3.3 Project Schedule 

 

3.3.1 Correction and updating of the schedule will be done as often as deemed necessary by City. 

 

3.3.2  The Contractor shall furnish sufficient labor force and equipment to ensure the prosecution of the 

Work in accordance with the approved schedule so as to complete the Project within the Contract Time.  

 

3.4 Design Services 

 

3.4.1 Contractor and City shall agree upon interim design submissions that City may wish to review. 

 

3.4.2 Within ten (10) days after a scheduled submission, the Contractor and City shall meet and confer 

about the submissions, with Contractor identifying during such meetings, among other things, the 

evolution of the design and any significant changes or deviations from the Project requirements or 

previously submitted design submissions. 

 

3.4.3 City shall review and comment upon the interim design submissions in a time that is consistent 

with the turnaround times set forth in Contractor’s Project Schedule.  Contractor shall revise such interim 

design submissions (at its cost) to address comments by the City that identify any aspect that does not 

comply with the Project requirements. 

 

3.4.4 City’s review and approval of interim design submissions and the Construction Documents are for 

the purpose of mutually establishing a conformed set of Construction Documents compatible with the 

requirements of the Project.  Neither City’s review nor approval of any interim design submissions and 

Construction Documents shall be deemed to transfer any design liability to the City. 

 

3.4.5 The Project design must meet all applicable Specifications, Details and Drawings, including all 

City building and technical standards, City codes and specifications. 

 

3.4.6 The Contractor shall avoid specification of construction materials known to be hazardous or 

potentially hazardous, including asbestos, lead or any derivative thereof, unless specifically approved in 

writing by the City. 

 

3.4.7 The Contractor shall coordinate with City and any other necessary utilities regarding standard 

utility issues and incorporate pertinent information in the plans. 

 

3.4.8 The drawing format will be a 24” x 36” sheet size, unless otherwise authorized in writing by the 

City. 

 

3.4.9 Contractor shall obtain all necessary permits, approvals and licenses required for the prosecution 

of the Work by any government or quasi-government entity having jurisdiction over the Project. 

 



 

 

3.4.10 Copies of these permits and notices must be provided to the City’s Representative prior to starting 

the permitted activity.  This provision does not constitute an assumption by the City of an obligation of 

any kind for violation of said permit or notice requirements. 

 

3.4.11 Contractor is responsible for the cost of all permits and review fees. 

 

ARTICLE 4. BONDING REQUIREMENTS 

 

4.1  In accordance with A.R.S. § 34-610, the Contractor shall provide Payment and Performance Bonds 

(“Bonds”) for not less than one hundred percent (100%) of the costs of the construction phase of the 

Project. Copies of the Bonds shall be attached to and become a part of this Contract upon acquisition of 

the Bonds by Contractor and prior to commencement of any work on the Project.  The Bonds shall be 

issued by a surety authorized to do business in the State of Arizona who is acceptable to City. 

 

ARTICLE 5. COMPLIANCE WITH LAWS 

 

5.1 The Contractor shall comply with all federal, state and local laws, rules, regulations, standards and 

Executive Orders, without limitation to those designated within this Contract. The laws and regulations 

of the State of Arizona shall govern the rights of the parties, the performance of this Contract, and any 

disputes hereunder. Any action relating to this Contract shall be brought in a court of the State of Arizona 

and Coconino County.  

 

ARTICLE 6.  INDEPENDENT CONTRACTOR 

 

6.1  The status of the Contractor shall be that of an independent contractor. Neither Contractor, nor 

Contractor's officers, agents, or employees, shall be considered an employee of City or be entitled to 

receive any employment-related fringe benefits under City’s personnel policy. Contractor shall be 

responsible for payment of all Federal, State and local taxes associated with the compensation received 

pursuant to this Contract, and shall indemnify and hold City harmless from any and all liability which City 

may incur because of Contractor's failure to pay such taxes.  

 

ARTICLE 7.  CONSULTANTS AND SUBCONTRACTORS 

 

7.1  Contractor will be fully responsible for all acts and omissions of any member of the Design-Build 

Team and/or all engineers, subcontractors and consultants and of persons directly or indirectly employed 

by any subcontractor or consultant and of persons for whose acts any of them may be liable to the same 

extent that Contractor is responsible for the acts and omissions of persons directly employed by it. Nothing 

in this Contract shall create any obligation on the part of City to pay any money due any of Contractor’s 

consultants or subcontractors, except as may be required by law. 

 

ARTICLE 8.  CONTRACT AMOUNT 

 

8.1 Contract Amount.   

 



 

 

8.1  The Contract Amount shall not exceed _________________________________________ Dollars 

($____________). The Contract shall include all costs of any nature necessary to the performance of the 

Work required hereunder, including all costs of design and construction of the Project. 

 

8.2 Liquidated Damages.  

 

8.2   Liquidated damages as used herein shall be Twenty-Five Dollars ($25.00) per calendar day for each 

day the Project is not finally complete after the expiration of the Contract Time for Final Completion. 

 

ARTICLE 9.  GENERAL CONDITIONS 

 

9.1 Engineer.   

 

9.1  Any necessary Engineer(s) will be employed by the Contractor and the Engineer’s fees and 

reimbursable expenses for services required hereunder are included in the Contract Amount. 

 

9.2 Modifications. 

 

9.2  A Modification is any of the following: 

 

.1 A written amendment to the Design Build Contract signed by all parties; or 

 

.2 A Change Order properly signed by the parties. 

 

9.3 Contract and General Conditions.  

 

9.3  The contract and general conditions for construction of the Project consist of this Contract and the 

Request for Proposals, Bonds, Insurance Certificates and Plans and Specifications prepared by Contractor 

(“Contract Documents”). This Contract represents the entire and integrated agreement between the parties 

hereto for design and construction of the Project and supersedes all prior negotiations, representations, or 

agreements, either written or oral.  

 

9.4 Work.  

 

9.4 The term "Work" includes, without limitation, furnishing all labor, administrative services and 

supervision necessary to produce the design and construction required by the Contract and furnishing and 

installing all materials and equipment incorporated, or to be incorporated in such construction to complete 

the Project. 

 

9.5 Project.  

 

9.5 The Project refers to all phases of the design and construction, as designed by the Contractor and 

depicted and described by the Contract Documents, through Final Completion and warranty. 

 

9.6 Execution, Correlation, Intention and Interruption of the Contract Documents. 



 

 

9.6.1 By executing the Contract, the Contractor represents and warrants that it has examined closely the 

site, has familiarized itself with the local conditions under which the Work is to be performed, has 

correlated all of its observations with the provisions and requirements of the Contract Documents. Where 

discrepancies in quantities, materials, sizes or other conditions exist between the Plans and Specifications, 

the Contractor shall accomplish the Work required to carry out the intent of the Contract Documents; 

however, the Contractor shall not be responsible for discrepancies in pre-existing site conditions that could 

not be reasonably discovered or anticipated. Should concealed conditions encountered below the surface 

of the ground or concealed within existing construction be at variance with the conditions indicated by the 

Contract Documents or differ materially from those ordinarily encountered and generally recognized as 

inherent in work of the character provided for in this Contract then the Contract Amount and/or Contract 

Time shall be equitably adjusted by Change Order upon claim by Contractor.  Contractor shall not be 

entitled to any such adjustment if the condition should have been discovered by the Contractor during the 

design phase utilizing investigative techniques normally employed in the design of a project of this nature 

and scope. 

 

9.6.2 The Contract Documents are complementary, and what is required by any one shall be as binding as 

if required by all. The intention of the Contract Documents is to include, without limitation, all labor, 

materials, equipment and other items necessary for the proper execution and completion of the Work. 

Words which have well known technical or trade meanings are used herein in accordance with such 

recognized meanings. In the event that any Contract Document conflicts with or contradicts this Contract, 

this Contract shall control. 

 

9.6.3 By executing this Contract, the Contractor warrants that it has determined that it can prepare Plans 

and Specifications which will describe a completely buildable Project which will function to achieve its 

intended purpose and which can be completed for the Contract Amount. The Contractor shall at once 

report to City any error, inconsistency or omission it may discover. The Contractor shall be liable to the 

City for any damage resulting from any such errors, inconsistencies or omissions. 

 

ARTICLE 10.  CONTRACTOR 

 

10.1  Compliance with Laws. 

 

10.1 The Contractor agrees to comply fully with all applicable federal, state and local laws, regulations, 

codes and standards. The Contractor agrees to indemnify and hold harmless City from all claims of 

whatever nature involving failure of the Contractor, its Engineer, consultants, or any of its Subcontractors 

to comply with any federal, state or local law, regulation, code or ordinance in connection with this Project. 

   

10.2  Supervision and Construction Procedures. 

 

10.2 The Contractor shall supervise the Work, using its best skill and attention. It shall be solely 

responsible for all construction means, methods, techniques, sequences and procedures and for 

coordinating all portions of the Work under the Contract. 

 

10.3  Warranty. 

 



 

 

10.3.1  The Contractor warrants to the City that all materials and equipment furnished under this Contract 

will be new unless otherwise specified, and that all Work will be of good quality, free from faults and 

defects and in conformance with the Contract Documents. Contractor shall guarantee the Work against 

defective workmanship or materials for a period of _______ from the date of its final acceptance under 

the contract, ordinary wear and tear and unusual abuse or neglect excepted. Any omission on the part of 

City to condemn defective work or materials at the time of construction shall not be deemed an acceptance, 

and Contractor will be required to correct defective work or materials at any time before final acceptance 

and within ________ thereafter. 

 

10.3.2 The warranty provided in this Subparagraph 10.3 shall be in addition to and not in limitation of any 

other warranty or remedy required by law or by the Contract. 

 

10.4  Taxes. 

 

10.4 The Contractor shall pay all sales, consumer, use, transaction privilege and other taxes required by 

law arising out of construction or other business activities of the Contractor in connection with the 

performance of Design Build Contract.   

 

10.5 Cleaning Up. 

 

10.5.1  The Contractor at all times during the progress of the Work shall keep the premises free from 

accumulation of waste materials or rubbish caused by its operations. At the completion of the Work it 

shall remove all waste materials and rubbish from and about the Project as well as all tools, construction 

equipment, machinery and surplus materials not specified to be left at the site, and shall clean as or 

materials as specified, and leave the Work "broom-clean" or its equivalent, except where more stringent 

cleaning requirements are provided by the Contract Documents. 

 

10.5.2  If the Contractor fails to satisfactorily clean up, City will do so and the cost thereof shall be charged 

to the Contractor. 

 

10.6 Indemnification.  

 

10.6.1 To the fullest extent permitted by law, the Contractor shall indemnify, hold harmless and defend 

City, its agents, officers and employees from and against claims, damages, losses and expenses, including 

but not limited to attorneys' fees, arising out of or resulting from performance of the Work, provided that 

such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury 

to or destruction of tangible property (other than the Work itself) including loss of use resulting therefrom, 

but only to the extent caused in whole or in part by negligent acts or omissions of the Contractor, Engineer, 

Consultants, Subcontractors, anyone directly or indirectly employed by them or anyone for whose acts 

they may be liable. Such obligation shall not be construed to negate, abridge, or reduce other rights or 

obligations of indemnity which would otherwise exist as to a party or person described in this 

Subparagraph. 

 

10.6.2 In claims against any person or entity indemnified under this Subparagraph by an employee of the 

Contractor, Engineer, consultants, subcontractors, anyone directly or indirectly employed by them or 

anyone for whose acts they may be liable, the indemnification obligation under this Subparagraph 10.6 



 

 

shall not be limited by a limitation on amount or type of damages, compensation or benefits payable by 

or for the Contractor, Engineer, Consultants, or Subcontractors under workers' or workmen's 

compensation acts, disability benefit acts or other employee benefit acts. 

 

ARTICLE 11.  SUBCONTRACTORS 

 

11.1  Definition. 

 

11.1.1 A Subcontractor is a person or organization who has a direct contract with the Contractor to supply 

materials or equipment or to perform any of the Work at the site. The term "Subcontractor" is referred to 

throughout the Contract Documents as if singular in number and masculine in gender and means a 

Subcontractor or his authorized representative. 

 

11.1.2  A Sub-subcontractor is a person or organization who has a direct or indirect contract with the 

Subcontractor to perform any of the Work at the site, or to supply any materials or equipment to be used 

in the Project. The term "Sub-subcontractor" is referred to throughout the Contract Documents as singular 

in number and masculine in gender, and means a Sub-subcontractor or his authorized representative. 

 

11.1.3 Nothing contained in the Contract Documents shall create any contractual, master-servant or 

principal-agent relationship between the City and the Contractor, Engineer or any Subcontractor or Sub-

subcontractor. 

 

11.2  Subcontractual Relations. 

 

11.2.1 All work performed for the Contractor by a Subcontractor shall be pursuant to an appropriate 

agreement between the Contractor and the Subcontractor (and where appropriate between Subcontractors 

and Sub-subcontractors) which shall contain provisions that:  

 

.1  Preserve and protect the rights of the City under the Contract Documents with respect to the Work to 

be performed under the subcontract so that the subcontracting thereof will not prejudice such rights. 

 

.2  Require that such Work be performed in accordance with the requirements of the Contract Documents. 

 

11.3 Payments to Subcontractors. 

 

11.3 City shall not have any obligation to pay or to see to the payment of any monies to any Subcontractor 

except as may otherwise be provided by law. 

 

ARTICLE 12.  MISCELLANEOUS PROVISIONS 

 

12.1 Successors and Assigns. 

 

12.1 The City and the Contractor each binds itself, its successors, assigns and legal representatives to the 

other party hereto and to the successors, assigns and legal representatives of such other party in respect to 

all covenants, agreements and obligations contained in the Contract Documents.  

 



 

 

12.2 City's Right to Complete the Work. 

 

12.2 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract 

Documents, or fails to perform any provision of the Amendment, City, after providing seven days' written 

notice to the Contractor and his surety, and the opportunity to cure, which cure must commence within 

said seven day period, and without prejudice to any other remedy City may have, may proceed to make 

such other necessary and reasonable arrangements to carry out the Work in accordance with the Contract 

Documents, all at the expense of the Contractor, including City's attorneys' fees and other costs.     

 

12.3 Royalties and Patents. 

 

12.3 The Contractor shall pay all royalties and license fees. Contractor shall defend all suits or claims 

from infringement of any patent right and shall save City harmless from loss on account thereof, including 

the City's attorneys' fees and court costs. 

 

12.4 Tests. 

 

12.4.1 Where the Contract Documents, laws, ordinances, rules, regulations or orders of any public 

authority having jurisdiction require any Work to be inspected, tested or approved, the Contractor shall 

give City timely notice of its readiness and of the date arranged so City may observe such inspection, 

testing or approval. All inspections or tests required by the Engineer or the authority having jurisdiction 

shall be paid for by City.    

 

12.4.2 The Contractor shall be responsible that all equipment and materials used in the construction of the 

Project, especially those upon which the strength and durability of the structure may depend, shall be 

subject to adequate inspection and testing in accordance with accepted standards to establish conformity 

with Specifications, applicable codes and standards and suitability for use intended. 

 

12.5  Assignment 

 

12.5 The Contractor shall not assign its rights under this Contract, in whole or in part, without prior written 

approval of the City. 

 

12.6  Non-Appropriation 

 

12.6 Notwithstanding any other provision of this Contract, this Contract may be terminated without 

penalty to the City, if for any reason there are not sufficient appropriate and available monies for the 

purpose of maintaining City or other public entity obligations under this Contract. In the event of 

termination for non-appropriation, the City shall have no further obligation to Contractor, other than to 

pay for services rendered prior to termination. 

 

12.7  Third Party Beneficiaries 

 

12.7 No other parties are intended to be direct or incidental beneficiaries of this Contract and no other 

third party shall have any right in, under or to this Contract. 

 



 

 

12.8  Severability 

 

12.8 In the event any provision in this contract is held invalid by any court of competent jurisdiction, the 

remaining provisions in this Contract shall be deemed severable and shall remain in full force and effect. 

 

12.9 Notices 

 

12.9 All notices, requests, demands, payments and other communications hereunder shall be in writing 

and shall be deemed given if personally delivered or mailed, certified mail, return receipt requested, or 

sent by overnight carrier to the following address on the date received: 

 

City of Page      Contractor: 

697 Vista Avenue     _________________________________ 

P.O. Box 1180      _________________________________ 

Page, Arizona 86040     _________________________________ 

 

ARTICLE 13.  TIME 

 

13.1 Contract Time, Liquidated Damages and Related Provisions. 

 

13.1.1 It is understood and agreed that the construction of the Work under the Contract Documents shall 

be commenced on the date stated in the Notice to Proceed issued by the City or the date of this Contract 

if no Notice to Proceed is issued, and shall be completed by the Contractor within the time specified in 

Article 1 herein (the "Finish Date"). The date of beginning, rate of progress, and time for completion are 

essential conditions of the Contract, and the Contractor agrees that said Work shall be prosecuted 

regularly, diligently, and uninterruptedly at such rate of progress as will ensure full completion thereof 

within the Contract Time specified. It is expressly agreed that the Contract Time is reasonable. 

 

13.1.2 If the Final Completion Date occurs after the expiration of the Contract Time, the Contractor shall 

pay City the appropriate sum specified in Subparagraph 8.2 herein as liquidated damages for each calendar 

day the Work remains incomplete after expiration of the Contract Time. These amounts are agreed upon 

because of the impracticability and extreme difficulty of ascertaining the actual damages City would 

sustain. Said amounts may be retained by City from final payment due the Contractor, provided the 

Contractor does not waive any rights or claims against such amounts withheld should there be a dispute. 

 

13.1.3 The Final Completion Date is the calendar date when all items of the Work is one hundred percent 

(100%) finished.  

 

13.2  Delays and Extensions of Time. 

 

13.2 All claims for extension of time shall be made in writing to City. The notice of claim must be 

submitted no more than twenty (20) days after the occurrence of the delay and a detailed claim including 

a breakdown of all known costs involved shall be submitted no more than twenty (20) days after the 

occurrence; otherwise, such claim shall be waived. In the case of a continuing cause of delay, only one 

claim is necessary, although the Contractor shall promptly notify City in writing of the date of the 

termination of the continuing cause of delay. 



 

 

ARTICLE 14.  PAYMENTS AND COMPLETION 

 

14.1 Progress Payments. 

 

14.1.1 The Contractor shall submit to City an itemized application for payment supported by such data 

substantiating the Contractor's right to payment as City may require. The Contractor shall also submit a 

release of claim and lien waiver covering all work performed to date, including the work of each 

Subcontractor, laborer and material supplier. If lien waivers from all subcontractors, materials or 

equipment suppliers do not equal the aggregate sum of the previous progress payment, the Contractor 

shall submit the following statement along with the current progress payment request: “I hereby certify as 

General Contractor on this Project that I have paid all subcontractors, materials or equipment suppliers for 

the Work provided in conjunction with this Project for which I have previously received payment.” 

 

14.1.2 Payments shall be based on the work actually performed during the preceding calendar month.   

 

14.1.3 The Contractor warrants and guarantees that title for all work, materials and equipment covered by 

an Application for Payment shall pass to City either by incorporation in the Project or upon receipt of 

payment by the Contractor, whichever occurs first and that such work, materials and equipment shall be 

free and clear of all liens, claims, security interests or encumbrances, except for claims arising out of City's 

failure to pay as required herein. 

 

14.2 Approvals for Payment. 

 

14.4.2 The City shall make a payment to the Contractor on the basis of the value of the Work actually 

performed during the preceding calendar month less the amount of retention.  Such payments shall be 

made within twenty-one (21) days after receipt of application for payment. 

 

14.4.4 The City shall retain ten percent (10%) of the amount of each application for payment as insurance 

of proper performance of the Contract.  Once the Work is fifty percent (50%) complete, one-half of the 

retention then held shall be paid to the Contractor provided the Contractor is making satisfactory progress 

and there is no specific cause or claim requiring a greater amount to be retained.  After the Contract is 

fifty percent (50%) complete, five percent (5%) of the amount of each subsequent application for payment 

shall be retained providing the Contractor is making satisfactory progress on the Project.  If at any time 

the City determines that the Contractor is not making satisfactory progress, then the City may retain ten 

percent (10%) of all subsequent applications for payment. 

 

14.4.5 No certificate for a progress payment, nor any progress payment, nor any partial or entire use or 

occupancy of the Project by the City, shall constitute an acceptance of any Work not in accordance with 

the Contract Documents. 

 

14.3 Payments Withheld. 

 

14.3.1 The City may decline to approve any Applications for Payment or, because of subsequently 

discovered evidence or subsequent inspections, may nullify the whole or any part of any Certificate for 

Payment previously issued to such extent as may be necessary in its opinion because of 

 



 

 

.1 defective work not remedied, 

.2 claims filed or reasonable evidence indicating probable filing of claims, 

.3 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Amount, 

.4 damage to another contractor, 

.5 reasonable indication that the Work will not be completed within the Contract Time, or 

.6 failure to carry out the Work in accordance with the Contract Documents. 

 

14.3.2 When the grounds in Subparagraph 14.3.1 are removed, or in the case of 14.3.1.3, when the City is 

satisfied that the Contractor will complete the Project at the agreed-upon price, payment shall be made for 

amounts withheld because of them. 

 

14.3.3 If the Contractor is not paid within fourteen (14) days after any amount is approved for payment 

and has become due and payable, then the Contractor may, upon seven additional days' written notice to 

the City, stop the Work until payment of the amount owing has been received. The Construction Amount 

shall be increased by the amount of the Contractor's reasonable costs of shutdown, delay and start-up. 

 

14.4 Substantial Completion and Final Payment. 

 

14.4.1 When the Contractor determines that the Work or a designated portion thereof acceptable to the 

City is substantially complete, the City shall prepare for submission to the Contractor one punch list of 

items to be completed or corrected on the Project, or designated portion thereof. The punch list shall be 

the basis for determination of the Date of Final Completion. Any item on such list shall be completed or 

corrected before the Final Completion Date. The failure to include any items on such punch list does not 

relieve the responsibility of the Contractor to complete all work in accordance with the Contract 

Documents. When the City, on the basis of an inspection, determines that the Work is substantially 

complete, it will then prepare a Certificate of Substantial Completion. The Certificate of Substantial 

Completion shall be submitted to the Contractor for his written acceptance. 

 

14.4.2 Upon receipt of written notice that the Work is ready for final inspection and acceptance, the City 

will promptly make such inspection and, when the City finds (1) the Work in accordance with and 

acceptable under the Contract Documents, (2) the Work completed under the Contract fully performed 

and (3) the Final Completion Date has been reached, as that term is defined in Subparagraph 13.1.3, then, 

and only then, the City shall promptly state in writing that, to the best of his knowledge, information and 

belief, and on the basis of observations and inspections, the Work has been fully completed in accordance 

with the terms and conditions of the Contract Documents, and that the entire balance found to be due the 

Contractor is payable.  

 

14.4.3 The making of final payment shall constitute a waiver of all claims by the City except those arising 

from: 

 

.1 unsettled claims, 

.2 faulty or defective Work, 

.3 failure of the Work to comply with the requirements of the Contract Documents, or 

.4 terms of any guarantees required by the Contract Documents. 

 



 

 

14.4.4 The acceptance of final payment shall constitute a waiver of all claims by the Contractor, except 

claims made but not settled. 

 

14.4.5 If, after Substantial Completion of the Work, Final Completion thereof is materially delayed 

through no fault of the Contractor or by the issuance of Change Orders affecting Final Completion, the 

City shall, upon application by the Contractor and without terminating the Contract, make payment of the 

balance due for that portion of the Work fully completed and accepted. If the remaining balance for Work 

not fully completed or corrected is less than the retainage stipulated in the Contract Documents, and if 

bonds have been furnished, the written consent of the surety to the payment of the balance due for that 

portion of the Work fully completed and accepted shall be submitted by the Contractor to the City prior 

to certification of such payment. Such payment shall be made under the terms and conditions governing 

final payment, except that it shall not constitute a waiver of claims. If a Change Order extending the time 

for Substantial Completion is issued within 90 days of the Contract Time specified for Substantial 

Completion, the Contractor shall be entitled to payment of retention based upon the date of Substantial 

Completion disregarding the change in Contract Time resulting from the Change Order, providing that all 

other conditions to the payment of retention have been satisfied. Where retention is paid prior to Final 

Completion, the City may retain an amount equal to two hundred percent (200%) of the value of the Work 

that remains incomplete. 

 

ARTICLE 15.  PROTECTION OF PERSONS AND PROPERTY 

 

15.1  Safety Precautions and Programs. 

 

15.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work in compliance with all local, state and federal laws 

and regulations. 

 

15.2 Safety of Persons and Protection of Property. 

 

15.2.1 The Contractor shall take all reasonable precautions for the safety of, and shall provide all 

reasonable protection to prevent damage, injury or loss, to: 

 

1.  all persons engaged in the Work and all other persons who may be affected thereby; 

2. all the Work and all materials and equipment to be incorporated therein, whether in storage on or off 

the site, under the care, custody or control of the Contractor or any of his Subcontractors or Sub-

subcontractors; and 

3. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures and utilities not designated for removal, relocation or replacement in the course of 

construction. 

 

15.2.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of 

any public authority having jurisdiction for the safety of persons or property or to protect them from 

damage, injury or loss. He shall erect and maintain, as required by existing conditions and the progress of 

the Work, all reasonable safeguards for safety and protection, including, but not limited to, posting danger 

signs and other warnings against hazards, promulgating safety regulations and notifying City and users of 

adjacent utilities. 



 

 

15.2.3 When the use or storage of explosives or other hazardous materials or equipment is necessary for 

the execution of the Work, the Contractor shall exercise the utmost care and shall carry on such activities 

under the supervision of properly qualified personnel. 

 

15.2.4 All damage or loss to any property caused in whole or in part by the Contractor, any Subcontractor, 

any Sub-subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for whose 

acts any of them may be liable, shall be remedied by the Contractor. 

 

15.2.5 The Contractor shall designate a responsible member of his organization at the site whose duty 

shall be the prevention of accidents. This person shall be the Contractor's superintendent unless otherwise 

designated in writing by the Contractor to the City. 

 

15.3 Emergencies. 

 

15.3.1 In any emergency affecting the safety of persons or property, the Contractor shall act to prevent 

threatened damage, injury or loss. Any additional compensation or extension of time claimed by the 

Contractor on account of emergency work shall be determined as provided by the applicable provisions 

of the Contract Documents. 

 

ARTICLE 16.  INSURANCE 

 

16.1 Contractor's Insurance. 

 

16.1.1 The Contractor shall procure and shall maintain during the entire life of this Contract the insurance 

of the kind and amount specified herein. The cost of all such insurance shall be borne by the Contractor. 

The cost of any deductible associated with any insurance provided hereunder shall be borne by the 

Contractor. 

 

16.1.2 Contractor, at its own expense, shall purchase and maintain the herein stipulated minimum 

insurance with companies duly licensed and subject to legal process within the State of Arizona, 

possessing a current A.M. Best, Inc. Rating of A- or better.  The form of any insurance policies and forms 

must be acceptable to the City.  

 

All insurance required herein shall be maintained in full force and effect until all work or services required 

to be performed under the terms of this Contract are satisfactorily completed and formally accepted; failure 

to do so may, at the sole discretion of City, constitute a material breach of this Contract. 

 

Contractor’s insurance shall be primary insurance in regard to City, and any insurance or self-insurance 

maintained by City shall not contribute to it.  The insurance policies shall contain a waiver of transfer 

rights of recovery (subrogation) against City, its agents, officers, officials and employees for any claims 

arising out of Contractor’s acts, errors, mistakes, omissions, work or services. 

 

Prior to commencing work or services under this Contract, Contractor shall furnish City with Certificates 

of insurance, or formal endorsements as required by this Contract, issued by Contractor’s insurer(s), as 

evidence that policies providing the required coverages, conditions and limits required herein are in full 

force and effect.   



 

 

If a policy does expire during the life of this Contract, a renewal certificate must be sent to City fifteen 

days prior to the expiration date.  Insurance required herein shall not expire, be cancelled, or materially 

changed without thirty (30) days written notice to City. 

 

The insurance policies required by this Contract, except Workers’ Compensation, and Errors and 

Omissions, shall name City, its agents, representatives, officers, directors, officials and employees as 

Additional Insured’s.  Contractor waives all rights against City and its agents, officers, directors and 

employees for recovery of damages to the extent these damages are covered by the Workers’ 

Compensation and Employer’s Liability or commercial umbrella liability insurance obtained by 

Contractor pursuant to this Contract. 

 

In the event any insurance policy(ies) required by this Contract is (are) written on a “claims made” basis, 

coverage shall extend for two years past completion and acceptance of Contractor’s work or services and 

as evidenced by annual Certificates of Insurance. 

 

Commercial General Liability 

 

Contractor shall maintain Commercial General Liability insurance with a limit of not less than $2,000,000 

for each occurrence with a $2,000,000 Products/Completed Operations Aggregate and a $2,000,000 

General Aggregate Limit.  The policy shall include coverage for bodily injury, broad form property 

damage, personal injury, products and completed operations and blanket contractual coverage including, 

but not limited to, the liability assumed under the indemnification provisions of this Contract.  Such policy 

shall contain a severability of interest provision, and shall not contain a sunset provision or commutation 

clause, or any provision, which would serve to limit third party action over claims.  The Commercial 

General Liability shall include coverage for the Contractor’s operations and products and completed 

operations. 

 

Automobile Liability 

 

Contractor shall maintain Commercial/Business Automobile Liability insurance with a combined single 

limit for bodily injury and property damage of not less than $1,000,000 each occurrence with respect to 

the Contractor’s owned, hired, and non-owned vehicles assigned to or used in performance of the 

Contractor’s work.  

 

Workers’ Compensation 

 

Contractor shall carry Workers’ Compensation insurance to cover obligations imposed by federal and 

state statutes having jurisdiction over the Contractor’s employees engaged in the performance of the work 

or services; and, Employer’s Liability insurance of not less than $100,000 for each accident, $100,000 

disease for each employee, and $500,000 disease policy limit.  In case any work is subcontracted, this 

Contract will require the Subcontractor to provide Workers’ Compensation and Employer’s Liability to 

at least the same extent as required of Contractor. 

 

Errors and Omissions /Professional Liability 

 



 

 

Contractor shall maintain Errors and Omissions/Professional Liability Insurance covering acts, errors, 

mistakes and omissions arising out of the work or services performed by Contractor, or any person 

employed by Contractor, with a limit of not less than $2,000,000 each claim. 

 

ARTICLE 17.  CHANGES IN THE WORK AND CLAIMS 

 

17.1  Change Orders. 

 

17.1.1 A Change Order is a written amendment to the Contract signed by City and the Contractor, issued 

after the execution of the Contract, authorizing a change in the Work or an adjustment in the Contract 

Amount or the Contract Time. The Contract Amount and the Contract Time may be changed only by 

Change Order. 

17.1.2 The cost or credit, as the case may be, to City resulting from a change in the Work shall be 

determined in one or more of the following ways as mutually agreed: 

 

.1 by mutual acceptance of a lump sum properly itemized in a form acceptable to City; 

.2 by unit prices stated in the Contract Documents or subsequently agreed upon; or 

.3 by actual cost and a mutually acceptable fixed or percentage fee covering overhead and profit. 

 

ARTICLE 18.  UNCOVERING AND CORRECTION OF WORK 

 

18.1 Uncovering of Work. 

 

18.1.1 If any Work should be covered contrary to the request of City, it must, if required in writing by 

City, be uncovered for his observation and replaced all at the Contractor's expense. 

 

18.2 Correction of Work.  

 

18.2.1 The Contractor shall promptly correct all Work rejected by City as defective or as failing to conform 

to the Contract Documents whether observed before or after Final Completion and whether or not 

fabricated, installed or completed. The Contractor shall bear all costs of correcting such rejected Work, 

including the cost of City’s consultants, additional services made necessary thereby. 

 

18.3 Acceptance of Defective or Non-Conforming Work. 

 

18.3 If City prefers to accept defective or non-conforming Work, it may do so instead of requiring its 

removal and correction, in which case a Change Order will be issued to reflect an appropriate reduction 

in the Contract Amount, or, if the amount is determined after final payment, it shall be paid by the 

Contractor. 

 

ARTICLE 19.  REQUIRED PROVISIONS 

 

19.1.1 Contractor warrants compliance with all Federal immigration laws and regulations relating to 

employees and subcontractors and warrants its compliance with A.R.S. § 41-4401 including the E-verify 

program. A breach of this section shall be deemed a material breach of the Contract that is subject to 

penalties up to and including termination of the Contract. City retains the legal right to inspect the papers 



 

 

of Contractor or any subcontractor employee who works on the Contract to ensure compliance with this 

provision. 

 

19.1.2 Pursuant to A.R.S. § 35-393 et seq., Contractor certifies that it is not currently engaged in, and 

agrees for the duration of this Contract not to engage in, a boycott of Israel. 

 

19.1.3 Pursuant to A.R.S. §35-394, incorporated herein by reference, Contractor certifies that it does not 

currently, and agrees for the duration of the Contract that it will not, use: 

.1 The forced labor of ethnic Uyghurs in the People's Republic of China. 

.2 Any goods or services produced by the forced labor of ethnic Uyghurs in the People's Republic of 

China. 

.3 Any contractors, subcontractors or suppliers that use the forced labor or any goods or services produced 

by the forced labor of ethnic Uyghurs in the People's Republic of China. 

 

ARTICLE 20.  AUTHORITY TO CONTRACT 

 

20.1  Contractor warrants its right and power to enter into this Contract and warrants that no person has 

been employed or retained to solicit or secure this Contract upon an agreement or understanding for a 

commission, percentage, brokerage or contingent fee, and that no member of the City Council or any 

employee of the City has any interest, financially or otherwise, in the Contractor. 

 

ARTICLE 21.  FULL AND COMPLETE PERFORMANCE 

 

21.1  The failure of either party to insist at any time on the full and complete performance of the terms or 

conditions of this Contract to be performed on the part of the other, or to take any action permitted as a 

result thereof, shall not be construed as a waiver or relinquishment of the right to insist upon full and 

complete performance of the same, or any other covenant or condition, either in the past or in the future. 

The acceptance by either party of the sums less than may be due and owing it at any time shall not be 

construed as an accord and satisfaction. 

 

ARTICLE 22.  CANCELLATION FOR CONFLICT OF INTEREST 

 

22.1 This Contract is subject to cancellation for conflict of interest pursuant to A.R.S. § 38-511, the 

pertinent provisions of which are incorporated into and made part of this Contract by reference. 

 

ARTICLE 23.  OWNERSHIP OF DOCUMENTS 

 

23.1.1 All information, data, studies, reports, plans and specifications prepared or obtained by the 

Contractor for the purpose of performing services under this Contract, shall become the property of City. 

Further, it is expressly understood that the City has exclusive control of all information developed during 

design and construction.  

 

23.1.2 Contractor and City in entering into this Contract have relied upon information provided in RFP 

and on information provided in the Contractor's proposal/bid in response to said RFP. These documents 

are hereby incorporated into and made a part of this Contract as if set forth in full herein, to the extent not 

inconsistent with the provisions of this Contract. Subsequent to submitting its Response to the RFP, 



 

 

Contractor has made a thorough and complete investigation of the Project site and all information 

furnished by City and does not rely upon any information furnished by City in entering into this Contract 

but rather is relying upon its own investigation and due diligence. 

 

ARTICLE 24.  ORDER OF PRECEDENCE 

 

24.1 In the event of a conflict or inconsistency between or among the documents incorporated into this 

Contract, the Contract Documents shall take precedence in the following order: 

 

1. This Contract 

2. RFP Documents 

3. Bonds 

3 Insurance Certificates 

4. Specifications 

5. Plans and Drawings 

6. Standard Details 

 

ARTICLE 25.  ENTIRE AGREEMENT 

 

25.1 This document constitutes the entire agreement between the parties pertaining to the subject matter 

hereof, and all prior contemporaneous agreements and understandings, oral or written, are hereby 

superseded and merged herein. This Contract may be modified, amended, altered or extended only by a 

written amendment signed by the parties. Furthermore, this Contract shall be construed and interpreted 

according to its plain meaning, and no presumption shall be deemed to apply in favor of, or against, the 

party drafting this Contract. The parties acknowledge and agree that each has had the opportunity to seek 

and utilize legal counsel in the review of and entry into this Contract. 

 

ARTICLE 26.  PROVISIONS REQUIRED BY LAW 

 

26.1 Each and every provision of law and any clause required by law to be in the Contract shall be read 

and enforced as though it were included herein, and if through mistake or otherwise any such provision is 

not inserted, or is not correctly inserted, then upon the application of either party, the Contract shall 

forthwith be physically amended to make such insertion or correction.  

       

City: 

 

      By:________________________________ 

Printed Name:   

      Its:  

      Date:______________________________ 

 

      Approved as to form: 

 

      ___________________________________ 

      City Attorney  

 



 

 

      CONTRACTOR: 

 

      By:________________________________ 

      Printed Name:_______________________ 

      Its ________________________________ 

      Date:______________________________ 



 

 

EXHIBIT A 

SCOPE OF WORK 

  



 

 

EXHIBIT B 

PROJECT SCHEDULE 

 

 

Submit 30% Design Documents     __________, 2026 

Submit 60% Design Documents     __________, 2026 

Submit Final Design Documents to City   __________, 2026 

Commence Construction     __________, 2026 

Construction Complete     June 30, 2026 
  

 


